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0101 1 276 $281, 591. 95 $92, 643, 750. 82 329. 000 LS N MOBI LI ZATI ON
0102 1 281 $580. 85 $42,872,012. 54 73, 809. 000 DA N MAI NTENANCE OF TRAFFI C
0102 2 1 26 $300, 647. 79 $8, 117, 490. 39 27. 000 LS N SPECI AL DETOUR 1
0102 2 2 13 $164, 233. 78 $2, 135, 039. 14 13. 000 LS N SPECI AL DETOUR 2
0102 2 3 7 $133, 081.91 $931, 573. 34 7.000 LS N SPECI AL DETOUR 3
0102 2 4 5 $167, 090. 84 $835, 454. 21 5. 000 LS N SPECI AL DETOUR 4
0102 2 5 2 $19, 518. 04 $39, 036. 08 2. 000 LS N SPECI AL DETOUR 5
0102 2 6 2 $15, 781. 01 $31, 562. 01 2. 000 LS N SPECI AL DETOUR 6
0102 2 7 2 $19, 229.72 $38, 459. 45 2.000 LS N SPECI AL DETOUR 7
0102 2 8 1 $382, 000. 00 $382, 000. 00 1. 000 LS N SPECI AL DETOUR 8
0102 3 77 $17.55 $1, 134, 489. 22 64, 629. 900 cY N COWERCI AL MATL FOR DRI VEWAY NAI NT
0102 11 1 $65. 00 $1, 092, 000. 00 16, 800. 000 MH N SERVI CE PATROL- ROAD RANGER
0102 14 147 $45. 48 $3, 315, 901. 32 72,903. 000 VH N TRAFFI C CONTROL OFFI CER
0102 60 267 $. 27 $1, 032, 801. 98 3,795, 917. 000 ED N WORK ZONE SI GN
0102 61 37 $68. 93 $116, 698. 40 1, 693. 000 EA N BUSI NESS SI GN
0102 71 11 39 $15. 45 $708, 034. 68 45, 835. 500 LF N BARRI ER WALL, TEMP, F& , CONCRETE
0102 71 13 25 $31. 95 $1, 674, 825. 36 52, 417. 000 LF N BARRI ER WALL, TEMP, F&l , LOW PROFI LE, CONC
0102 71 14 47 $15. 55 $5, 184, 448. 43 333, 399. 000 LF N BARRI ER WALL, TEMP, F&l , TYPE K
0102 71 21 21 $4. 37 $380, 148. 74 87, 045. 000 LF N BARRI ER WALL, TEMP, REL, CONCRETE
0102 71 23 16 $6. 60 $323, 201. 18 48, 995. 000 LF N BARRI ER WALL, TEMP, REL, LOW PROFI LE, CONC
0102 71 24 34 $1. 68 $1, 313, 419. 15 780, 317. 000 LF N BARRI ER WALL, TEMP, REL, TYPE K
0102 73 3 $12. 14 $6, 375. 00 525. 000 LF N TEMPORARY GUARDRAI L
0102 74 1 258 $. 14 $1, 890, 081. 34 13, 741, 465. 000 ED N CHANNEL DEVICE-TYPS I,1I1,D,VP, DRUM LC
0102 74 2 147 $. 28 $170, 317. 73 611, 497. 000 ED N CHANNELI ZI NG DEVICE, TYPE II1, 6'
0102 75 1 6 $17.53 $685, 364. 07 39, 096. 000 LF N TEMPORARY SEPARATOR, F& REMOVE
0102 76 196 $6. 70 $519, 286. 73 77, 495. 000 ED N ARROW BOARD / ADVANCE WARNI NG ARROW PANEL
0102 77 254 $. 29 $396, 137. 04 1,379, 219. 000 ED N H GH I NTENSI TY FLASH LI, TEMP, TYP B
0102 78 156 $3.13 $1, 412, 451. 10 451, 699. 000 EA N TEMPORARY RETROREFLECTI VE PAVT MARKER
0102 99 231 $12. 57 $2, 026, 115. 25 161, 126. 000 ED N PORTABLE CHANGEABLE MESSACE SI G\, TEMP
0102104 94 $7.54 $904, 696. 89 119, 949. 000 ED N TEMPORARY S| GNALI ZATI ON AND MAI NT, | NTER
0102107 1 96 $6. 38 $759, 163. 01 119, 010. 000 ED N TEMP TRAFFI C DETECTI ON & MAI NTEN, | NTER
0102150 1 48 $5. 34 $159, 037. 22 29, 756. 000 ED N PORTABLE REGULATORY, SI GN
0102150 2 49 $5. 82 $172, 431. 95 29, 641. 000 ED N RADAR SPEED DI SPLAY UNI T
0102909 1 $100. 00 $2, 800. 00 28. 000 DA N TEMPORARY RAI SED RUMBLE STRI PS
0102911 1 15 $1.99 $80, 893. 41 40, 664. 200 LF N PAVT MARKI NG REMOVABLE TAPE, VWH BLK, SKI P
0102911 2 37 $2.01 $500, 506. 20 249, 013. 300 LF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, SOLI D
0102911 3 7 $5. 55 $11, 959. 34 2, 154. 000 SF N PAVT MARKI NG REMOVABLE TAPE, VH BLK, OTHER
0102912 1 3 $2.94 $1, 691. 84 576. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SKI P
0102912 2 37 $1.90 $561, 915. 43 295, 269. 400 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SOLI D
0104 1 35 $. 85 $244, 293. 10 287, 950. 000 SY N ARTI FI Cl AL COVERI NGS / ROLL EROSI ON CNTL
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0104 6 2 $18. 87 $43, 864. 00 2,324. 000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7 3 $1, 787.50 $14, 300. 00 8. 000 EA N SEDI MENT BASI N / CONTAI NVENT SYSTEM
0104 9 4 $2,372.74 $21, 354. 68 9. 000 EA N SEDI MENT BASI N / CONTAI NVENT SY CLEANOUT
0104 10 3 192 $1.10 $1, 904, 677. 16 1, 734, 964. 700 LF N SEDI MENT BARRI ER
0104 11 93 $7.56 $892, 200. 61 117, 984. 000 LF N FLOATI NG TURBI DI TY BARRI ER
0104 12 50 $4.71 $141, 729.51 30, 083. 800 LF N STAKED TURBI DI TY BARRI ER- NYL REI NF PVC
0104 15 43 $1,521.51 $225, 183. 99 148. 000 EA N SO L TRACKI NG PREVENTI ON DEVI CE
0104 18 156 $80. 52 $558, 007. 95 6, 930. 000 EA N I NLET PROTECTI ON SYSTEM
0104 19 17 $.40 $24, 784. 60 61, 246. 000 Sy N CHEM CAL TREATMENT FOR ERGCSI ON CONTROL
0107 1 173 $19. 39 $1, 207, 770. 62 62, 280. 682 AC N LI TTER REMOVAL
0107 2 172 $35. 31 $2, 038, 773. 97 57, 736. 427 AC N MOW NG
0109 71 1 1 $23. 00 $8, 280. 00 360. 000 DA N FI ELD OFFI CE, 300 SQ FT
0109 71 2 6 $77.06 $107, 881. 10 1, 400. 000 DA N FI ELD OFFI CE, 600 SQ FT
0109 71 3 20 $76. 23 $522, 180. 15 6, 850. 000 DA N FI ELD OFFI CE, 900 SQ FT
0109 71 4 2 $74. 39 $63, 600. 00 855. 000 DA N FI ELD OFFI CE, 1200 SQ FT
0109 71 5 2 $94. 36 $143, 420. 00 1, 520. 000 DA N FI ELD OFFI CE, 1500 SQ FT
0110 1 1 203 $13, 351. 62 $28, 733, 175. 04 2,152.036 AC N CLEARI NG & GRUBBI NG
0110 2 1 6 $7,087. 64 $108, 299. 08 15. 280 AC N CLEARI NG & GRUBBI NG (PUSH BUTTON CONT)
0110 3 53 $31. 65 $9, 482, 352. 24 299, 632. 100 SF N REMOVAL OF EXI STI NG STRUCTURE
0110 4 130 $14. 24 $3, 374, 502. 24 236, 916. 800 SY N REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0110 6 2 $2, 276. 25 $9, 105. 00 4. 000 EA N PLUGGE NG WATER WELLS, NON- ARTESI AN
0110 7 1 47 $113.51 $106, 927. 98 942. 000 EA N MAI LBOX, F& SI NGLE
0110 8 1 $12, 500. 00 $25, 000. 00 2.000 DA N UNDERWATER DEBRI S REMOVAL
0110 12 1 3 $205. 20 $1, 461, 430. 94 7,122.000 SY N HYDRODEMOLI TI ON, REM OF DECK SURFACE
0110 15 2 $50, 960. 00 $101, 920. 00 2. 000 LS N ARBORI ST WORK, COVPLETE
0110 15 1 7 $623. 70 $96, 674. 00 155. 000 EA N ARBORI ST WORK, TREE TRI MM NG LI MBS/ ROOT
0110 15 2 1 $5, 000. 00 $5, 000. 00 1. 000 EA N ARBORI ST WORK, TREE PRESERV RELOCATI ON
0110 20 1 1 $13.21 $30, 224. 48 2,288. 000 SF N REMOVAL OF EXI STI NG WALL, NMSE WALL
0110 20 3 1 $49. 85 $43, 369. 50 870. 000 SF N REMOVAL OF EXI STI NG WALL, NO SE WALL
0110 71 1 3 $248. 67 $426, 218. 00 1, 714. 000 LF N BRI DGE FENDER SYSTEM REMOVAL & DI SPOCSAL
0110 73 2 $17.98 $83, 660. 00 4, 654. 000 LF N REMOVE EXI STI NG BULKHEAD
0110 86 29 $2, 297. 90 $73,532. 88 32. 000 LS N DELI VERY OF SALVAGEABLE MATERI AL TO FDOT
0120 1 141 $4.78 $14, 827, 367. 37 3,103, 035. 130 CcY N REGULAR EXCAVATI ON
0120 2 2 66 $10. 33 $1, 630, 454. 58 157, 775. 250 CcY N BORROW EXCAVATI ON, TRUCK MEASURE
0120 3 4 $4.70 $45, 826. 74 9, 755. 000 cY N LATERAL DI TCH EXCAVATI ON
0120 4 28 $6. 99 $923, 449. 31 132, 199. 300 CcY N SUBSO L EXCAVATI ON
0120 5 6 $25. 83 $138, 912. 60 5, 378. 000 CcY N CHANNEL EXCAVATI ON
0120 6 126 $6. 55 $15, 100, 845. 37 2, 304, 699. 500 CY N EMBANKNVENT
0120 71 35 $18, 767. 82 $825, 784. 20 44. 000 LS N REGULAR EXCAVATI ON (3- R PRQJECTS O\LY)
0120 73 1 $5. 00 $100. 00 20. 000 CcY N LI GHTVEI GHT AGGREGATE FI LL
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0121 70 33 $116. 90 $1, 141, 823. 37 9, 767.920 CcY N FLOMBLE FI LL
0125 1 10 $12.62 $213, 003. 27 16, 876. 000 CcY N EXCAVATI ON FOR STRUCTURES
0125 3 4 $30. 23 $22, 552. 00 746. 000 cY N SELECT BEDDI NG MATERI AL
0142 70 4 $8. 04 $246, 826. 50 30, 704. 000 CcY N FI LL SAND
0145 1 2 $2.93 $43, 652. 00 14, 903. 000 SF N GEOSYNTHETI C REI NFORCED SO L SLOPE
0145 2 8 $5.93 $237, 159. 42 40, 020. 000 SY N GEOSYNTHETI C REI NF FND OVER SOFT SO L
0145 71 7 $4.55 $44, 362. 00 9, 742. 000 SY N REI NFORCEMENT GRI D FOR SO L STABI LI ZAT
0145 72 1 $36. 00 $68, 256. 00 1, 896. 000 SY N CELLULAR CONFI NEMENT FOR SO L STABI LI ZAT
0160 4 130 $3. 07 $9, 040, 490. 42 2,940, 318. 100 SY N TYPE B STABI LI ZATI ON
0162 1 11 72 $. 84 $1, 498, 124. 38 1,774, 427. 500 SY N PREPARED SO L LAYER, FINISH sO L, 6"
0162 1 12 4 $6. 74 $193, 327. 12 28, 664. 000 SY N PREPARED SO L LAYER, FINISH sO L, 12"
0162 1 33 2 $6. 47 $19,914.72 3, 078. 000 SY N PREPARED SO L LAYER, BLANKET, SPECI AL
0173 71 1 $65. 00 $1, 950. 00 30. 000 EA N DRI LLI NG HOLES FOR PRESSURE GROUTI NG
0173 76 9 $17. 44 $87, 293. 80 5, 005. 000 LF N GRQOUT PI PE | NSTALLATI ON
0173 77 1 7 $140. 62 $90, 700. 00 645. 000 cY N SUBSURF PRESSURE GROUTI NG, SAND CEM
0173 77 3 2 $204. 55 $136, 027. 40 665. 000 CcY N SUBSURF PRESSURE GROUTI NG, CEM SLURRY
0210 1 1 4 $. 95 $17,632. 22 18, 528. 000 SY N REWORKI NG LI MEROCK BASE, 6"
0210 1 8 1 $5. 25 $7,612. 50 1, 450. 000 Sy N REWORKI NG LI MEROCK BASE, 4"
0210 1 9 2 $7.98 $11, 314. 19 1, 418. 600 SY N REWORKI NG LI MEROCCK BASE, 3"
0210 2 3 $31. 77 $23, 509. 43 740. 000 cY N LI MEROCK- NEW VATERI AL FOR REWORKI NG BASE
0285701 73 $9. 39 $2, 825, 051. 47 300, 869. 000 Sy N OPTI ONAL BASE, BASE GROUP 01
0285702 11 $8. 53 $1, 189, 801. 77 139, 519. 600 SY N OPTI ONAL BASE, BASE GROUP 02
0285703 7 $19. 64 $437, 000. 81 22,248. 000 SY N OPTI ONAL BASE, BASE GROUP 03
0285704 22 $9. 94 $3, 138, 025. 14 315, 765. 100 SY N OPTI ONAL BASE, BASE GROUP 04
0285705 5 $9. 81 $215, 501. 27 21, 972. 500 SY N OPTI ONAL BASE, BASE GROUP 05
0285706 39 $16. 75 $2, 811, 936. 82 167, 859. 600 SY N OPTI ONAL BASE, BASE GROUP 06
0285707 9 $20. 83 $872, 397. 20 41, 875. 000 Sy N OPTI ONAL BASE, BASE GROUP 07
0285708 4 $15. 38 $112, 718. 10 7, 331. 000 SY N OPTI ONAL BASE, BASE GROUP 08
0285709 79 $19. 06 $8, 555, 938. 71 448, 819. 800 SY N OPTI ONAL BASE, BASE GROUP 09
0285710 18 $13.81 $2, 618, 315. 40 189, 578. 000 Sy N OPTI ONAL BASE, BASE GROUP 10
0285711 24 $12. 96 $9, 387, 487.01 724, 091. 000 SY N OPTI ONAL BASE, BASE GROUP 11
0285712 11 $14. 66 $3, 630, 683. 80 247, 659. 000 SY N OPTI ONAL BASE, BASE GROUP 12
0285713 12 $40. 45 $2, 002, 454. 72 49, 508. 000 Sy N OPTI ONAL BASE, BASE GROUP 13
0285714 2 $74.98 $74,528. 00 994. 000 SY N OPTI ONAL BASE, BASE GROUP 14
0285715 26 $46. 95 $3, 731, 398. 32 79, 469. 680 SY N OPTI ONAL BASE, BASE GROUP 15
0286 1 33 $12. 19 $1, 164, 605. 55 95, 520. 600 Sy N TURNOUT CONSTRUCTI ON
0286 2 4 $136. 00 $79, 340. 30 583. 400 TN N TURNOUT CONSTRUCTI ON- ASPHALT
0287 1 3 $162. 70 $966, 270. 00 5, 938. 900 cY N ASPHALT TREATED PERMEABLE BASE
0288001 2 $672. 69 $372, 000. 10 553. 000 cY N CEMENT TREATED PERMEABLE BASE
0327 70 1 85 $2.12 $3, 499, 635. 20 1, 653, 774. 600 SY N M LLI NG EXI ST ASPH PAVT, 1" AVG DEPTH
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0327 70 2 13 $2. 29 $1, 131, 038. 36 494, 625. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 1/2" AVG DEPTH
0327 70 3 2 $3. 69 $8, 838. 25 2, 395. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 1/ 2" AVG DEPTH
0327 70 4 37 $2. 09 $2, 642, 338.93 1, 263, 925. 100 SY N M LLI NG EXI ST ASPH PAVT, 3" AVG DEPTH
0327 70 5 54 $2. 30 $4, 360, 821. 52 1, 893, 791. 430 SY N M LLI NG EXI ST ASPH PAVT, 2" AVG DEPTH
0327 70 6 94 $1.65 $5, 130, 323. 45 3,117, 662. 340 SY N M LLI NG EXI ST ASPH PAVT, 1 1/ 2" AVG DEPTH
0327 70 7 8 $3. 86 $554, 465. 39 143, 626. 100 SY N M LLI NG EXI ST ASPH PAVT, 4" AVG DEPTH
0327 70 8 25 $1.84 $1, 757, 669. 85 957, 648. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 1/2" AVG DEPTH
0327 70 10 1 $2. 50 $250. 00 100. 000 SY N M LLI NG EXI ST ASPH PAVT, 5" AVG DEPTH
0327 70 11 22 $1. 67 $3, 011, 479. 44 1, 807, 257. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 1/ 4" AVG DEPTH
0327 70 12 7 $1.56 $184, 952. 26 118, 892. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 1/4" AVG DEPTH
0327 70 13 22 $2. 17 $1, 325, 683. 90 610, 258. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 3/4" AVG DEPTH
0327 70 15 16 $1. 48 $2, 104, 708. 57 1,422, 222. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 3/ 4" AVG DEPTH
0327 70 16 8 $1. 49 $174, 215. 97 116, 883. 000 SY N M LLI NG EXI ST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 5 $1.99 $1, 190, 474. 38 598, 791. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 1/ 4" AVG DEPTH
0327 70 19 31 $1. 60 $1, 351, 583. 63 843, 191. 000 SY N M LLI NG EXI ST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 4 $1.59 $319, 032. 36 200, 917. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 3/ 4" AVG DEPTH
0327 70 21 1 $8. 00 $8, 632. 00 1, 079. 000 SY N M LLI NG EXI ST ASPH PAVT, 7" AVG DEPTH
0327 70 22 2 $2. 46 $22, 249. 15 9, 061. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 1/ 4" AVG DEPT
0327 70 23 1 $7. 45 $72,607.70 9, 746. 000 SY N M LLI NG EXI ST ASPH PAVT, 6" AVG DEPTH
0327 70 26 2 $3. 16 $51, 215. 01 16, 197. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 3/ 4" AVG DEPTH
0327 70 30 1 $4. 28 $64, 957. 56 15, 177. 000 SY N M LLI NG EXI ST ASPH PAVT, 11. 5" AVG DEPTH
0334 1 11 12 $85. 71 $1, 167, 920. 24 13, 626. 150 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC A
0334 1 12 44 $82. 86 $9, 374, 067. 48 113, 136. 770 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC B
0334 1 13 109 $84. 50 $51, 965, 710. 72 614, 975. 140 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0334 1 14 15 $84. 75 $8, 401, 644. 51 99, 129. 700 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC D
0334 1 22 22 $84. 09 $9, 806, 702. 23 116, 615. 100 TN N SUPERPAVE ASPH CONC, TRAF B, PGr76-22, PNA
0334 1 23 36 $88. 47 $32, 352, 054. 90 365, 665. 170 TN N SUPERPAVE ASPH CONC, TRAF C, PGr6-22, PNA
0334 1 24 27 $90. 34 $24, 433, 933. 12 270, 478. 500 TN N SUPERPAVE ASPH CONC, TRAF D, PGr6-22, PVA
0334 1 25 4 $82. 67 $10, 920, 063. 68 132, 085. 500 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22, PNA
0337 7 22 44 $119. 26 $29, 518, 354. 18 247, 506. 000 TN N ASPH CONC FC, I NC BI T, FC- 5, PGr6- 22, PNA
0337 7 24 4 $148. 65 $941, 538. 50 6, 333. 900 TN N ASPH CONC FC, FC-5, PG 76-22, ARB
0337 7 40 20 $95. 75 $6, 554, 115. 63 68, 449. 400 TN N ASPH CONC FC, TRAFFI C B, FC-9. 5, PG 76- 22
0337 7 41 3 $91.71 $641, 002. 32 6, 989. 800 TN N ASPH CONC FC, TRAFFI C B, FC-12. 5, PG 76- 22
0337 7 42 16 $98. 57 $6, 020, 193. 10 61, 075. 600 TN N ASPH CONC FC, TRAFFI C C, FC-9. 5, PG 76- 22
0337 7 43 32 $101. 82 $8, 757, 497. 29 86, 009. 220 TN N ASPH CONC FC, TRAFFIC C, FC-12. 5, PG 76-22
0337 7 45 14 $114. 30 $1,674,104.72 14, 646. 200 TN N ASPH CONC FC, TRAFFIC D, FC-12. 5, PG 76- 22
0337 7 55 1 $87. 00 $701, 829. 00 8, 067. 000 TN N ASPH CONC FC, TRAFFI C C, FC-12. 5, PG 82-22
0337 7 71 3 $119. 43 $380, 416. 25 3, 185. 350 TN N ASPH CONC FC, TRAF B, FC-9.5, PG 76-22, ARB
0337 7 72 2 $137. 20 $441, 791. 00 3, 220. 000 TN N ASPH CONC FC, TRAF B, FC-12.5, PG 76- 22, ARB
0337 7 73 9 $103. 37 $1, 875, 970. 92 18, 147. 670 TN N ASPH CONC FC, TRAF C, FC-9.5, PG 76-22, ARB
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0337 7 74 5 $103. 98 $5, 279, 587. 04 50, 773. 690 TN N ASPH CONC FC, TRAF C, FC-12.5, PG 76-22, ARB
0339 1 140 $163. 37 $3, 609, 418. 80 22,093.520 TN N M SCELLANEQUS ASPHALT PAVEMENT
0341 70 3 $5. 99 $391, 872. 72 65, 406. 000 SY N ASPHALT RUBBER MEMBRANE | NTERLAYER
0352 70 11 $4. 08 $1, 344, 541. 30 329, 266. 000 SY N GRI NDI NG CONCRETE PAVT
0353 70 5 $477. 23 $4, 559, 040. 00 9, 553. 100 cY N CONC PAVT SLAB REPLACEMENT
0370 1 1 $85. 00 $4,930. 00 58. 000 LF N BRI DGE APPR EXP JO NT FOR CONC PVMI
0400 0 11 46 $443. 49 $3, 420, 062. 30 7,711. 700 CcY N CONC CLASS NS, GRAVI TY WALL
0400 0 13 7 $596. 20 $19, 734. 14 33.100 CcY N CONC CLASS NS, STEPS
0400 1 2 51 $790. 71 $833, 561. 32 1, 054. 200 cY N CONC CLASS |, ENDWALLS
0400 1 11 4 $615. 87 $100, 140. 19 162. 600 CcY N CONC CLASS |, RETAI NI NG WALLS
0400 1 25 2 $269. 23 $17, 500. 00 65. 000 CcY N CONC CLASS |, MASS SUBSTRUCTURE
0400 2 1 8 $794. 67 $1, 472, 021. 58 1, 852. 360 cY N CONC CLASS Il, CULVERTS
0400 2 2 3 $703. 96 $45, 687. 30 64. 900 CcY N CONC CLASS 1|, ENDWALLS
0400 2 4 30 $625. 66 $10, 839, 041. 56 17, 324. 200 CcY N CONC CLASS |1, SUPERSTRUCTURE
0400 2 5 13 $743. 49 $1, 797, 534. 62 2,417.700 CcY N CONC CLASS ||, SUBSTRUCTURE
0400 2 10 35 $375. 80 $2, 226, 593. 18 5, 925. 000 CcY N CONC CLASS 11, APPRCACH SLABS
0400 2 11 6 $531. 10 $590, 587. 50 1,112. 000 cY N CONC CLASS 11, RETAINING WALLS
0400 2 12 2 $358. 14 $31, 480. 50 87.900 cY N CONC CLASS |1, TRENCH SLAB
0400 2 25 2 $442. 43 $143, 745. 00 324. 900 CcY N CONC CLASS Il, MASS, SUBSTRUCTURE
0400 2 41 2 $904. 15 $169, 800. 00 187. 800 CcY N CONC CLASS ||, PRECAST DECK OVERLAY
0400 3 8 1 $1, 350. 00 $67, 500. 00 50. 000 CY N CONC CLASS |11, BULKHEAD
0400 3 20 6 $601. 60 $132, 653. 00 220. 500 CcY N CONC CLASS 111, SEAL
0400 4 1 12 $909. 61 $1, 971, 576. 92 2,167.500 CcY N CONC CLASS 1V, CULVERTS
0400 4 4 14 $813. 96 $3, 010, 273. 28 3, 698. 300 CY N CONC CLASS |V, SUPERSTRUCTURE
0400 4 5 33 $939. 86 $6, 033, 012. 99 6, 419. 080 CcY N CONC CLASS 1V, SUBSTRUCTURE
0400 4 6 1 $250. 00 $28, 000. 00 112. 000 CcY N CONC CLASS |1V, COUNTERWEI GHT
0400 4 8 10 $638. 27 $1, 473, 516. 05 2, 308. 600 cY N CONC CLASS 1V, BULKHEAD
0400 4 11 10 $567. 59 $1, 946, 448. 17 3, 429. 300 CcY N CONC CLASS 1V, RETAI NI NG WALLS
0400 4 25 7 $662. 76 $1, 589, 233. 00 2,397.900 CcY N CONC CLASS |V, MASS, SUBSTRUCTURE
0400 7 13 $5. 27 $141, 879. 45 26, 900. 000 Sy N BRI DGE DECK GROOVI NG, LESS THAN 8. 5"
0400 9 24 $9. 89 $388, 095. 53 39, 232. 000 SY N BRI DGE DECK GROOV &PLANI NG DECK 8.5" &>
0400 32 4 $11,738. 14 $253, 543. 80 21. 600 CY N CONCRETE FOR JO NT REPAIR
0400 60 1 5 $36, 080. 38 $288, 643. 00 8. 000 LS N CATHODI C PROTECTI ON- ELECT WORK, AC POW
0400 60 3 5 $67. 25 $1, 210, 628. 70 18, 001. 000 LF N CATHODI C PROTECTI ON- ELECT WORK, CODUI T,
0400 60 4 5 $119, 292. 24 $954, 337. 90 8. 000 LS N CATHODI C PROTECTI ON- ELECT WORK, EQUI P,
0400 72 1 $31.72 $50, 434. 80 1, 590. 000 SF N PRECAST BULKHEAD PANELS
0400 91 2 $2, 166. 67 $6, 500. 00 3. 000 EA N DEWATERI NG FOR SPREAD FQOOTI NGS
0400128 2 $11. 46 $17, 320. 00 1,512. 000 LF N GRTNI NG PRCST DECK PNL, NON- SHRI NK GRTN
0400136 2 $33. 12 $854, 302. 84 25, 793. 000 Sy N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1 1 $7, 760. 00 $1, 086, 400. 00 140. 000 EA N NEOPRENE PAD REPLACEMENT, BENT/ Pl ER
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0400140 2 1 $3, 500. 00
0400142 3 4 $20. 56
0400142 7 3 $52. 19
0400142 9 1 $148. 00
0400143 14 $1.21
0400145 3 $.72
0400147 20 $916. 66
0400153 3 $410. 27
0401 70 6 $119. 07
0401 70 1 12 $384. 85
0401 70 2 10 $377. 80
0401 70 3 5 $255. 36
0401 70 4 7 $485. 51
0401 70 5 4 $306. 07
0401 70 6 2 $737. 03
0404 1 1 $881. 65
0404 5 12 1 $231. 42
0404 5 22 1 $271. 35
0404 5 25 1 $283. 96
0404 6 1 $1, 868. 26
0404 7 1 $42. 32
0405 70 1 1 $600. 00
0405 70 2 1 $41. 47
0411 1 14 $89. 56
0411 2 17 $41.01
0411 2 1 1 $.01
0413149 3 $41.52
0413151 7 $92. 82
0413154 8 $.92
0415 1 1 14 $1.23
0415 1 3 13 $.94
0415 1 4 38 $. 83
0415 1 5 39 $. 87
0415 1 6 28 $. 37
0415 1 8 10 $1.15
0415 1 9 39 $. 89
0415 2 6 1 $9. 00
0425 1201 14 $3,677.51
0425 1202 1 $3, 000. 00
0425 1203 5 $4,974. 97

Tot al
Armount

$7, 000.

$1, 484, 550.
$1, 820, 808.
$258, 556.
$1, 350, 285.
$88, 472.
$478, 955.
$24, 205.
$632, 112.
$366, 838.
$1, 579, 702.
$1, 095, 202.
$329, 903.
$31, 525.
$65, 595.
$160, 107.
$539, 440.
$561, 151.
$74, 681.
$311, 625.
$215, 154.
$21, 000.
$131, 866.
$66, 776.
$371, 301.
$.

$30, 042.
$1, 052, 873.
$1, 007, 811.
$260, 369.
$277, 242.
$4, 176, 994.
$1, 796, 043.
$206, 351.
$257, 829.
$1, 065, 668.
$323, 910.
$114, 002.
$3, 000.
$29, 849.

00
00
74
00
47
80
20
74
40
61
80
00
47
00
30
64
02
80
48
77
88
00
31
11
28
50
75
41
69
51
47
97
01
01
66
68
00
67
00
79

NEOPRENE PAD REPLACEMENT, ABUTMENT
CATHODI C PROTECTI ON SYSTEM ZI NC ALUM SP
CATHODI C PROTECTI ON SYSTEM TI TANI UM MESH
CATHODI C PROTECTI ON SYSTEM OTHER NMATRL
CLEAN & COAT CONCRETE SURF , CLASS 5
CLEANI NG CONC SURFACE

COVPCSI TE NEOPRENE PADS

NON SHRI NK GROUT, F&, M SCELLANEQUS- RE
RESTORE SPALLED AREAS, GUNI TE

RESTORE SPALLED AREAS, EPOXY

RESTORE SPALL AREA, LATX MOD MIR, STY- BUT
RESTORE SPALL AREA, LATX MOD MIR, ACRYLC
RESTORE SPALLED AREAS, PORTLND CEM GROUT
RESTORE SPALL AREAS, CONTRACTORS OPTI ON
SPALL A RESTORE, THERMOSET POLYMER CNC

PRECAST DECK PANEL, NONPRES, 8. 5"
PRECAST DECK PANEL, PRETEN, 8.5"
PRECAST DECK PANEL, PRETEN, 10."

GROUT- PRECAST DECK PANEL

CLOSURE JO NT FOR PRECAST DECK PANEL
LATEX MOD PORTLAND CEMENT CONC, TYPE |
LATEX MOD PORTLAND CEMENT CONC, TYP |11
EPOXY MATERI AL- STRUCTURES REHAB
CRACKS | NJECT & SEAL- STRUCTURES REHAB
I NJECT AND SEAL CRACK- MAINT CONTR ONLY

METHACRYLATE MONOVER

CLEAN & SEAL CONC- PENETR OR METHACR
REI NF STEEL- ROADVWAY

REI NF STEEL- RETAI NI NG WALL

REI NF STEEL- SUPERSTRUCTURE

REI NF STEEL- SUBSTRUCTURE

REI NF STEEL- M SCELLANEQUS

REI NF STEEL- BULKHEAD

REI NF STEEL- APPROACH SLABS

REI NF STEEL- STAI NLESS, M SCELLANEQUS
I NLETS, CURB, TYPE 9, <10

I NLETS, CURB, TYPE 9, >10'

Tot al Uni t
Quantity Meas bs? Description

2. 000 EA N
72,214.000 SF N
34, 889. 600 SF N
1, 747. 000 SF N
1, 113, 304. 200 SF N
122, 248. 000 SF N
522. 500 CF N
59. 000 CF N
5, 308. 800 CF N
953. 200 CF N
4,181. 300 CF N
4,288. 900 CF N
679. 500 CF N
103. 000 CF N
89. 000 CF N

181. 600 CcY N PRECAST BENT CAPS
2,331. 000 Sy N
2, 068. 000 Sy N
263. 000 SY N
166. 800 cY N
5, 084. 000 LF N
35. 000 CF N
3,179. 800 CF N
745. 600 GA N
9, 055. 000 LF N
50. 000 LF N

723. 600 GA N PENETRANT SEALER
11, 343. 000 GA N
1, 094, 789. 000 SF N
212, 141. 000 LB N
294, 479. 000 LB N
5, 056, 781. 000 LB N
2,058, 750. 000 LB N
550, 510. 000 LB N
223, 237. 000 LB N
1, 190, 750. 000 LB N
35, 990. 000 LB N
31. 000 EA N
1. 000 EA N
6. 000 EA N

I NLETS, CURB, TYPE 9, J BOT, <10
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0425 1205 4 $2,165.71 $30, 320. 00 14. 000 EA N I NLETS, CURB, TYPE 9, PARTI AL
0425 1211 1 $4, 900. 00 $4, 900. 00 1. 000 EA N I NLETS, CURB, TYPE 10, <10'
0425 1215 1 $2, 500. 00 $5, 000. 00 2.000 EA N I NLETS, CURB, TYPE 10, PARTI AL
0425 1311 9 $4, 261. 28 $132, 099. 65 31. 000 EA N I NLETS, CURB, TYPE P-1, <10'
0425 1312 1 $4, 500. 00 $4, 500. 00 1. 000 EA N I NLETS, CURB TYPE P-1, >10'
0425 1315 3 $3, 843. 63 $23, 061. 75 6. 000 EA N I NLETS, CURB TYPE P-1, PARTI AL
0425 1321 6 $4, 553. 49 $31, 874. 40 7. 000 EA N I NLETS, CURB, TYPE P-2, <10'
0425 1325 2 $4,812. 80 $24, 064. 00 5. 000 EA N I NLETS, CURB, TYPE P-2, PARTI AL
0425 1329 1 $2, 036. 62 $2, 036. 62 1. 000 EA N I NLETS, CURB TYPE P-2, MDD FY
0425 1331 6 $3, 527. 33 $627, 864. 00 178. 000 EA N I NLETS, CURB, TYPE P-3, <10'
0425 1332 1 $4, 300. 00 $8, 600. 00 2. 000 EA N I NLETS, CURB, TYPE P-3, >10'
0425 1335 4 $4, 853. 00 $24, 265. 02 5. 000 EA N I NLETS, CURB, TYPE P-3, PARTI AL
0425 1341 9 $4, 248. 17 $318, 612. 66 75. 000 EA N I NLETS, CURB, TYPE P-4, <10'
0425 1342 1 $4, 500. 00 $4, 500. 00 1. 000 EA N I NLETS, CURB, TYPE P-4, >10'
0425 1345 3 $3, 810. 87 $11, 432.61 3. 000 EA N I NLETS, CURB, TYPE P-4, PARTIAL
0425 1351 45 $3, 718. 09 $1, 152, 607. 04 310. 000 EA N I NLETS, CURB, TYPE P-5, <10'
0425 1352 7 $5, 394. 53 $129, 468. 75 24. 000 EA N I NLETS, CURB, TYPE P-5, >10'
0425 1355 11 $3, 236. 77 $110, 050. 15 34. 000 EA N I NLETS, CURB, TYPE P-5, PARTI AL
0425 1359 1 $3, 900. 00 $11, 700. 00 3. 000 EA N I NLETS, CURB, TYPE P-5, MODI FY
0425 1361 35 $4, 431. 22 $611, 508. 59 138. 000 EA N I NLETS, CURB, TYPE P-6, <10'
0425 1362 2 $4, 289. 37 $8,578.73 2.000 EA N I NLETS, CURB, TYPE P-6, >10'
0425 1365 10 $3, 398. 72 $105, 360. 40 31. 000 EA N I NLETS, CURB, TYPE P-6, PARTIAL
0425 1369 1 $4, 600. 00 $13, 800. 00 3. 000 EA N I NLETS, CURB, TYPE P-6, M FY
0425 1411 1 $6, 800. 00 $20, 400. 00 3. 000 EA N I NLETS, CURB TYPE J-1, <10'
0425 1415 2 $5, 039. 04 $10, 078. 08 2. 000 EA N I NLETS, CURB, TYPE J-1, PARTIAL
0425 1421 2 $4, 880. 07 $14, 640. 21 3. 000 EA N I NLETS, CURB, TYPE J-2, <10'
0425 1431 3 $5, 913.52 $112, 356. 84 19. 000 EA N I NLETS, CURB, TYPE J-3, <10'
0425 1432 2 $6, 498. 70 $51, 989. 60 8. 000 EA N I NLETS, CURB, TYPE J-3, >10'
0425 1441 3 $5, 518. 13 $66, 217. 58 12. 000 EA N I NLETS, CURB, TYPE J-4, <10'
0425 1442 2 $4, 569. 25 $9, 138. 50 2.000 EA N I NLETS, CURB, TYPE J-4, >10'
0425 1445 1 $5, 432. 61 $5, 432. 61 1. 000 EA N I NLETS, CURB, TYPE J-4, PARTIAL
0425 1451 20 $6, 096. 31 $359, 682. 31 59. 000 EA N I NLETS, CURB, TYPE J-5, <10'
0425 1452 4 $6, 598. 90 $125, 379. 19 19. 000 EA N I NLETS, CURB, TYPE J-5, >10'
0425 1455 4 $4, 007. 50 $16, 030. 00 4. 000 EA N I NLETS, CURB, TYPE J-5, PARTIAL
0425 1461 14 $7,022. 44 $217, 695. 60 31. 000 EA N I NLETS, CURB, TYPE J-6, <10'
0425 1462 5 $7,509. 24 $97, 620. 12 13. 000 EA N I NLETS, CURB, TYPE J-6, >10'
0425 1465 1 $1, 837.50 $1, 837.50 1. 000 EA N I NLETS, CURB, TYPE J-6, PARTIAL
0425 1471 10 $2, 758. 36 $239, 977. 50 87. 000 EA N I NLETS, CURB, TYPE 7, <10'
0425 1472 2 $4, 766. 67 $28, 600. 00 6. 000 EA N I NLETS, CURB, TYPE 7, >10'
0425 1473 2 $4, 325. 00 $8, 650. 00 2. 000 EA N I NLETS, CURB, TYPE 7, J BOT , <10’
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0425 1474 1 $6, 000. 00 $12, 000. 00 2.000 EA N I NLETS, CURB, TYPE 7, J BOT , >10'
0425 1485 1 $1, 680. 00 $3, 360. 00 2.000 EA N I NLETS, CURB, TYPE 8, PARTIAL
0425 1501 5 $2, 703. 36 $59, 473. 81 22.000 EA N I NLETS, DT BOT, TYPE A <10
0425 1503 4 $3, 650. 45 $54, 756. 76 15. 000 EA N I NLETS, DT BOT, TYPE A, J BOrI, <10
0425 1504 1 $5, 500. 00 $11, 000. 00 2.000 EA N I NLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505 1 $2, 100. 00 $2, 100. 00 1. 000 EA N I NLETS, DT BOT, TYPE A, PARTI AL
0425 1511 9 $3, 907. 48 $109, 409. 55 28. 000 EA N I NLETS, DT BOT, TYPE B, <10'
0425 1513 2 $3, 993. 00 $19, 965. 00 5. 000 EA N I NLETS, DT BOT, TYPE B, J BOT, <10'
0425 1519 1 $4, 500. 00 $4, 500. 00 1. 000 EA N I NLETS, DT BOT, TYPE B, MOD FY
0425 1521 44 $2,181.76 $647, 982. 59 297. 000 EA N I NLETS, DT BOT, TYPE C, <10'
0425 1522 1 $3, 000. 00 $3, 000. 00 1. 000 EA N I NLETS, DT BOT, TYPE C, >10'
0425 1523 10 $5, 597. 06 $195, 897. 19 35. 000 EA N I NLETS, DT BOT, TYPE C,J BOT, <10
0425 1524 1 $4, 000. 00 $8, 000. 00 2.000 EA N I NLETS, DT BOT, TYPE C, J BOrI, >10'
0425 1525 10 $2, 312. 83 $57, 820. 69 25. 000 EA N I NLETS, DT BOT, TYPE C, PARTI AL
0425 1529 4 $3, 252. 99 $32, 529. 89 10. 000 EA N I NLETS, DT BOT, TYPE C, MDIFY
0425 1531 10 $2, 581. 80 $61, 963. 11 24. 000 EA N I NLETS, DT BOI, TYPE C MOD- BACK, <10'
0425 1532 1 $2, 550. 00 $2, 550. 00 1. 000 EA N I NLETS, DT BOT, TYPE C, MOD, >10'
0425 1533 1 $3, 428. 00 $23, 996. 00 7.000 EA N I NLETS, DT BOT, TYPE C, MOD, J BOT, <10
0425 1541 37 $2, 548. 14 $491, 791. 02 193. 000 EA N I NLETS, DT BOT, TYPE D, <10'
0425 1542 1 $3, 150. 00 $6, 300. 00 2.000 EA N I NLETS, DT BOT, TYPE D, >10'
0425 1543 10 $4, 790. 64 $143, 719. 24 30. 000 EA N I NLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544 1 $6, 000. 00 $42, 000. 00 7.000 EA N I NLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545 3 $2, 740. 82 $10, 963. 27 4. 000 EA N I NLETS, DT BOT, TYPE D, PARTI AL
0425 1549 12 $3, 079. 85 $246, 388. 14 80. 000 EA N I NLETS, DT BOT, TYPE D, MODI FY
0425 1551 20 $2,977. 41 $342, 402. 08 115. 000 EA N I NLETS, DT BOT, TYPE E, <10'
0425 1553 4 $2,676. 34 $18, 734. 38 7.000 EA N I NLETS, DT BOT, TYPE E, J BOT, <10
0425 1555 1 $1, 515. 00 $1, 515. 00 1. 000 EA N I NLETS, DT BOT, TYPE E, PARTI AL
0425 1559 3 $5, 960. 49 $23, 841. 96 4. 000 EA N I NLETS, DT BOTI, TYPE E, MODI FY
0425 1561 11 $3, 510. 49 $291, 370. 28 83. 000 EA N I NLETS, DT BOT, TYPE F, <10'
0425 1562 1 $4, 070. 00 $12, 210. 00 3. 000 EA N I NLETS, DT BOT, TYPE F, >10'
0425 1563 3 $5, 808. 15 $75, 506. 00 13. 000 EA N I NLETS, DT BOT, TYPE F, J BOT, <10'
0425 1565 3 $2,884.61 $28, 846. 12 10. 000 EA N I NLETS, DT BOT, TYPE F, PARTI AL
0425 1571 8 $5, 211. 97 $161, 570. 96 31. 000 EA N I NLETS, DT BOT, TYPE G <10
0425 1572 1 $8, 250. 00 $8, 250. 00 1. 000 EA N I NLETS, DT BOT, TYPE G >10'
0425 1575 1 $2,532. 75 $2,532. 75 1. 000 EA N I NLETS, DT BOT, TYPE G PARTI AL
0425 1581 11 $5, 264. 83 $131, 620. 81 25. 000 EA N I NLETS, DT BOT, TYPE H, <10
0425 1589 6 $6, 007. 77 $54, 069. 94 9. 000 EA N I NLETS, DT BOTI, TYPE H, MODI FY
0425 1601 2 $3, 224. 06 $9, 672. 19 3. 000 EA N I NLETS, DT BOT, TYPE J, <10
0425 1609 2 $2,817.03 $5, 634. 05 2.000 EA N I NLETS, DT BOT, TYPE J, MOD FY
0425 1619 1 $3, 000. 00 $6, 000. 00 2.000 EA N I NLETS, DT BOT, TYPE K, J BOTI, MDD FY
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0425 1701 13 $2, 842. 62 $548, 625. 61 193. 000 EA N I NLETS, GQUTTER, TYPE S, <10'
0425 1702 2 $4, 809. 46 $9, 618. 91 2.000 EA N I NLETS, GUTTER, TYPE S, >10'
0425 1703 6 $3, 767.51 $94, 187. 80 25. 000 EA N I NLETS, QUTTER, TYPE S, J BOr<io
0425 1704 2 $4, 600. 00 $9, 200. 00 2.000 EA N I NLETS, GUTTER, TYPE S, J BOrI, >10'
0425 1705 3 $2, 309. 33 $6, 927. 99 3.000 EA N I NLETS, QUTTER, TYPE S, PARTI AL
0425 1711 13 $2,993. 47 $59, 869. 47 20. 000 EA N I NLETS, GUTTER, TYPE V, <10'
0425 1713 5 $7,075. 35 $205, 185. 16 29. 000 EA N I NLETS, GUTTER, TYPE V, J BOI, <10
0425 1714 1 $5, 269. 60 $5, 269. 60 1. 000 EA N I NLETS, GQUTTER, TYPE Vv, J BOT, >10'
0425 1715 1 $2, 000. 00 $2, 000. 00 1. 000 EA N I NLETS, GUTTER, TYPE V, PARTI AL
0425 1801 4 $3, 085. 95 $70, 976. 92 23. 000 EA N I NLETS, MED BARRI ER, TYPE 1, <10
0425 1811 2 $2, 828. 57 $19, 800. 00 7.000 EA N I NLETS, MED BARRI ER, TYPE 2, <10'
0425 1841 5 $4,013. 03 $188, 612. 28 47. 000 EA N I NLETS, MED BARRI ER, TYPE 3, <10'
0425 1843 2 $5, 250. 00 $10, 500. 00 2.000 EA N I NLETS, MED BARRI ER, TYPE 3,J BOT, <10’
0425 1844 2 $7,629. 44 $68, 664. 97 9. 000 EA N I NLETS, MED BARRI ER, TYPE 3,J BOT, >10'
0425 1851 4 $4, 309. 93 $43, 099. 32 10. 000 EA N I NLETS, MED BARRI ER, TYPE 4, <10'
0425 1853 2 $5, 006. 52 $10, 013. 04 2.000 EA N I NLETS, MED BARRI ER, TYPE 4, J BOT, <10'
0425 1855 1 $2, 800. 00 $2, 800. 00 1. 000 EA N I NLETS, MED BARRI ER, TYPE 4, PARTI AL
0425 1861 2 $5, 475. 00 $21, 900. 00 4. 000 EA N I NLETS, MB, TYPE 5, < 10
0425 1863 1 $5, 400. 00 $5, 400. 00 1. 000 EA N I NLETS, MB, TYPE 5, J BOT, <10
0425 1881 3 $4, 498. 01 $31, 486. 04 7.000 EA N I NLETS, BARRIER WALL, RIG C&G <10'
0425 1883 1 $4, 500. 00 $18, 000. 00 4. 000 EA N I NLETS , BARRIER WALL ,RIG C&G J BOr<10'
0425 1884 1 $9, 133. 11 $9, 133. 11 1. 000 EA N I NLETS , BARRIER WALL ,RIG C&G J BOT>10'
0425 1891 12 $3, 952. 99 $964, 529. 76 244. 000 EA N I NLETS, BARRI ER WALL, <10
0425 1892 4 $5, 492. 62 $43, 940. 98 8. 000 EA N I NLETS, BARRI ER WALL, >10'
0425 1893 7 $5, 841. 51 $595, 834. 26 102. 000 EA N I NLETS, BARRI ER WALL, J BOT, <10
0425 1894 3 $5, 685. 00 $22, 740. 00 4. 000 EA N I NLETS, BARRI ER WALL, J BOT, >10'
0425 1895 1 $3, 350. 00 $3, 350. 00 1. 000 EA N I NLETS, BARRI ER WALL, PARTI AL
0425 1901 5 $5, 023. 64 $60, 283. 66 12. 000 EA N I NLETS, SPECI AL, <10’
0425 1903 2 $5, 474. 00 $16, 422. 00 3.000 EA N I NLETS, SPECI AL, J BOTTOM <10'
0425 1905 3 $3, 875. 80 $38, 758. 00 10. 000 EA N I NLETS, SPECI AL, PARTI AL
0425 1910 13 $2,521.50 $70, 602. 04 28. 000 EA N I NLETS, CLOSED FLUME
0425 2 41 44 $3, 400. 94 $323, 089. 12 95. 000 EA N MANHOLES, P-7, <10'
0425 2 42 9 $4, 461. 09 $133, 832. 57 30. 000 EA N MANHOLES, P-7, >10'
0425 2 43 19 $2,173. 48 $91, 285. 97 42.000 EA N MANHOLES, P-7, PARTI AL
0425 2 61 39 $2, 364. 58 $673, 906. 39 285. 000 EA N MANHOLES, P-8, <10'
0425 2 62 8 $3, 664. 77 $190, 568. 24 52. 000 EA N MANHOLES, P-8, >10'
0425 2 63 13 $2, 086. 59 $68, 857. 49 33. 000 EA N MANHOLES, P-8, PARTI AL
0425 2 71 21 $5, 774. 00 $294, 474. 15 51. 000 EA N MANHOLES, J-7, <10'
0425 2 72 5 $9, 809. 28 $147,139. 14 15. 000 EA N MANHOLES, J-7, >10'
0425 2 73 4 $3, 374. 89 $50, 623. 29 15. 000 EA N MANHOLES, J-7, PARTI AL
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0425 2 91 33 $5, 054. 99 $500, 444. 25 99. 000 EA N MANHOLES, J-8, <10'
0425 2 92 9 $5, 344. 19 $219,111.84 41. 000 EA N MANHOLES, J-8, >10'
0425 2 93 2 $3, 607. 50 $14, 430. 00 4. 000 EA N MANHOLES, J-8, PARTI AL
0425 2101 6 $7, 223. 19 $187, 803. 00 26. 000 EA N MANHOLES, SPECI AL, <10'
0425 2102 3 $15, 064. 58 $75, 322. 89 5. 000 EA N MANHOLES, SPECI AL, >10'
0425 2110 3 $1, 057. 41 $121, 602. 20 115. 000 EA N MANHOLES, REPAIR
0425 3 41 1 $6, 880. 00 $6, 880. 00 1. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, <10
0425 3 43 6 $2, 054. 55 $45, 200. 00 22.000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, PARTI AL
0425 3 61 3 $4, 981. 89 $19, 927. 54 4. 000 EA N JUNCTI ON BOXES, J-7, <10'
0425 3 63 1 $3, 241. 59 $3, 241. 59 1. 000 EA N JUNCTI ON BOXES, DRAI NAGE, J-7, PARTIAL
0425 3 81 1 $6, 300. 00 $25, 200. 00 4. 000 EA N JUNCTI ON BOX, DRAI NAGE, SPECI AL, < 10
0425 3 83 2 $2, 460. 91 $7,382.74 3. 000 EA N JUNCTI ON BOX, DRAI NAGE, SPECI AL, PARTI AL
0425 4 10 $1, 256. 36 $47,741.78 38. 000 EA N I NLETS, ADJUST
0425 5 66 $455. 19 $419, 684. 87 922. 000 EA N MANHOLE, ADJUST
0425 5 1 40 $552. 58 $234, 291. 83 424. 000 EA N MANHOLE, ADJUST, UTILITIES
0425 6 61 $286. 77 $361, 900. 46 1, 262. 000 EA N VALVE BOXES, ADJUST
0425 7 3 $781. 72 $22,670. 00 29. 000 EA N MANHOLE COVER- REPLACE
0425 8 3 $801. 94 $6, 415. 50 8. 000 EA N DRAI NAGE STRUCTURES, M SC, ADJUST
0425 10 1 $62, 800. 00 $62, 800. 00 1. 000 EA N YARD DRAI N
0425 11 12 $1, 715. 18 $87,474. 17 51. 000 EA N DRAI NAGE STRUCTURE MODI FY
0425 12 1 1 $650. 00 $14, 300. 00 22.000 EA N RETRACTABLE CURB | NLET SCREEN<=5' W DE
0425 12 2 1 $650. 00 $3, 900. 00 6. 000 EA N RETRACTABLE CURB | NLET SCREEN >5' W DE
0425 13 12 1 $700. 00 $7, 000. 00 10. 000 EA N DRAI NAGE ST PI PE CONNECT SCREEN, 12" DI A
0425 13 15 1 $700. 00 $21, 700. 00 31. 000 EA N DRAI NAGE ST PI PE CONNECT SCREEN, 15" DI A
0425 13 18 1 $700. 00 $18, 200. 00 26. 000 EA N DRAI NAGE ST PI PE CONNECT SCREEN, 18" DI A
0425 13 24 1 $700. 00 $1, 400. 00 2.000 EA N DRAI NAGE ST PI PE CONNECT SCREEN, 24" DI A
0425 15 41 2 $910. 71 $31, 875. 00 35. 000 EA N I NLET TOP, REPAIR, CURB | NLET
0425 15 42 1 $950. 00 $950. 00 1. 000 EA N I NLET TOP, REPAIR, DI TCH BOTTOM | NLET
0425 15 51 2 $2, 775. 00 $27, 750. 00 10. 000 EA N I NLET TOP, REPLACE, CURB | NLET
0425 15 52 1 $1, 850. 00 $1, 850. 00 1. 000 EA N I NLET TOP, REPLACE, DI TCH BOTTOM | NLET
0425 74 1 12 $669. 39 $97, 061. 70 145. 000 EA N MANHOLES & | NLETS CLEANI NG & SEAL, <10
0425 74 2 9 $746. 29 $61, 942. 00 83. 000 EA N MANHOLES & | NLETS CLEANI NG & SEAL, >10'
0425 78 10 $1, 237. 10 $69, 277. 51 56. 000 EA N I NLET CAP, PRECAST
0425 82 19 $1, 071. 39 $133, 924. 37 125. 000 EA N REPLACE GRATE
0430 94 1 50 $2.41 $1, 039, 900. 54 431, 887. 000 LF N DESILTING PIPE, 0 - 24"
0430 94 2 40 $3. 40 $525, 023. 14 154, 378. 000 LF N DESI LTI NG PI PE, 25 - 36"
0430 94 3 31 $5. 86 $308, 824. 62 52,727.000 LF N DESI LTI NG PI PE, 37 - 48"
0430 94 4 23 $11. 27 $291, 193. 46 25, 839. 000 LF N DESI LTI NG PI PE, 49 - 60"
0430 94 5 12 $15. 56 $154, 613. 80 9, 938. 000 LF N DESI LTI NG PI PE, 61" OR GREATER
0430 95 1 1 $18. 67 $48, 542. 00 2, 600. 000 LF N QUTFALL BARNACLE REMOVAL, 0 - 24"
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0430 95 2 1 $32. 20
0430 95 3 1 $204. 23
0430 95 4 1 $229.71
0430 95 5 1 $238. 81
0430173112 1 $110. 00
0430173115 1 $140. 00
0430173118 9 $71. 65
0430173124 3 $110. 32
0430174112 4 $68. 88
0430174115 12 $71. 43
0430174118 53 $46. 91
0430174124 40 $68. 88
0430174130 14 $99. 07
0430174136 11 $94. 32
0430174142 6 $112. 63
0430174148 4 $134. 07
0430174154 2 $473. 27
0430174215 5 $50. 48
0430174218 26 $53. 89
0430174224 18 $94. 20
0430174230 10 $72. 27
0430174236 4 $102. 70
0430174242 1 $135. 00
0430174248 1 $155. 00
0430175112 11 $82. 45
0430175115 39 $65. 45
0430175118 100 $48. 01
0430175124 66 $52. 93
0430175130 49 $64. 69
0430175136 37 $89. 45
0430175142 16 $111.94
0430175148 21 $116. 89
0430175154 4 $149. 46
0430175160 3 $180. 88
0430175166 1 $315. 50
0430175172 1 $269. 32
0430175215 8 $134. 27
0430175218 32 $51. 32
0430175224 19 $61. 03

0430175230 10 $72. 39

Tot al
Armount

$9, 660.
$51, 057.
$63, 170.
$35, 821.
$11, 000.
$14, 000.
$89, 710.
$43, 355.

$6, 130.

$104, 214.
$1, 310, 781.
$586, 302.
$243, 403.
$249, 653.
$59, 691.
$30, 836.
$102, 700.
$16, 961.
$480, 234.
$305, 579.
$67, 720.
$40, 667.

$6, 750.

$7, 750.
$37, 762.

$521, 344.
$6, 357, 002.
$3, 589, 561.
$3, 087, 453.
$1, 191, 766.
$1, 018, 770.
$1, 350, 718.

$319, 406.

$47, 029.

$8, 834.

$953, 392.

$105, 939.

$456, 799.

$371, 807.

$341, 452.

00
50
25
50
00
00
53
00
65
60
22
42
43
42
72
64
00
60
17
18
23
76
00
00
72
79
56
03
45
50
69
46
54
54
00
80
18
49
74
24

Tot al Uni t
Quantity Meas bs? Description
300. 000 LF N
250. 000 LF N
275. 000 LF N
150. 000 LF N
100. 000 LF N Pl PE
100. 000 LF N Pl PE
1, 252. 000 LF N Pl PE
393. 000 LF N Pl PE
89. 000 LF N Pl PE CULV,
1, 459. 000 LF N Pl PE CULV,
27, 940. 000 LF N Pl PE CULV,
8,512. 000 LF N Pl PE CULV,
2,457. 000 LF N Pl PE CULV,
2,647.000 LF N Pl PE CULV,
530. 000 LF N Pl PE CULV,
230. 000 LF N Pl PE CULV,
217. 000 LF N Pl PE CULV,
336. 000 LF N Pl PE CULV,
8,912. 000 LF N Pl PE CULV,
3, 244. 000 LF N Pl PE CULV,
937. 000 LF N Pl PE CULV,
396. 000 LF N Pl PE CULV,
50. 000 LF N Pl PE CULV,
50. 000 LF N Pl PE CULV,
458. 000 LF N Pl PE CULV,
7, 966. 000 LF N Pl PE CULV,
132, 421. 000 LF N Pl PE CULV,
67, 814. 000 LF N Pl PE CULV,
47,728. 000 LF N Pl PE CULV,
13, 323. 000 LF N Pl PE CULV,
9, 101. 000 LF N Pl PE CULV,
11, 555. 000 LF N Pl PE CULV,
2,137.000 LF N Pl PE CULV,
260. 000 LF N Pl PE CULV,
28. 000 LF N Pl PE CULV,
3, 540. 000 LF N Pl PE CULV,
789. 000 LF N Pl PE CULV,
8, 901. 000 LF N Pl PE CULV,
6, 092. 000 LF N Pl PE CULV,
4,717. 000 LF N Pl PE CULV,

OUTFALL BARNACLE REMOVAL, 25 - 36'
OUTFALL BARNACLE REMOVAL, 37-48"

QUTFALL BARNACLE REMOVAL, 49-60"

OUTFALL BARNACLE REMOVAL, 61" AND
CULV OPT MATL,
CULV OPT MNATL,
CULV OPT NATL,
CULV OPT MNATL,

OoPT

MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,
MATL,

R

ROUND, 12", GD
ROUND, 15", GD
ROUND, 18", GD
ROUND, 24", GD

ROUND, 12" SD
ROUND, 15" SD
ROUND, 18" SD
ROUND, 24" SD
ROUND, 30" SD
ROUND, 36" SD
ROUND, 42" SD
ROUND, 48" SD
ROUND, 54" SD
OTHER, 15"SD
OTHER, 18" SD
OTHER, 24"SD
OTHER, 30"SD
OTHER, 36" SD

ELLI P/ OTH, 42

OTHER, 48"SD

'SD

ROUND, 12"S/CD
ROUND, 15"S/ CD
ROUND, 18"S/ CD
ROUND, 24"S/CD
ROUND, 30"S/ CD
ROUND, 36"S/ CD
ROUND, 42"S/CD
ROUND, 48"S/ CD
ROUND, 54"S/ CD
ROUND, 60"S/CD
ROUND, 66" S/ CD
ROUND, 72"S/ CD
OTHER, 15"S/ CD
OTHER, 18"S/CD
OTHER, 24"S/CD
OTHER, 30"S/ CD
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0430175236 9 $89. 63 $150, 391. 88 1, 678. 000 LF N Pl PE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 5 $128. 19 $365, 732. 15 2, 853. 000 LF N Pl PE CULV, OPT MATL, OTHER, 42"S/ CD
0430175248 2 $143. 84 $76, 955. 36 535. 000 LF N Pl PE CULV, OPT MATL, OTHER, 48"S/ CD
0430185118 1 $325. 00 $133, 250. 00 410. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 18"
0430185124 1 $375. 00 $91, 500. 00 244. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 24"
0430185136 2 $539. 75 $255, 840. 00 474. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 36"
0430185142 2 $647. 75 $266, 875. 00 412. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 42"
0430185148 2 $984. 88 $361, 450. 00 367. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 48"
0430185154 1 $1, 265. 00 $149, 270. 00 118. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 54"
0430200 25 2 $1, 526. 92 $6, 107. 66 4. 000 EA N FLARED END SECTI ON, CONCRETE, 18"
0430200 29 2 $1, 615. 47 $3, 230. 93 2. 000 EA N FLARED END SECTI ON, CONCRETE, 24"
0430200 38 1 $2, 000. 00 $2, 000. 00 1. 000 EA N FLARED END SECTI ON, CONCRETE, 36"
0430602123 1 $3, 600. 00 $7, 200. 00 2. 000 EA N U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 15"
0430602125 1 $1, 428. 90 $1, 428. 90 1. 000 EA N U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 18"
0430602129 1 $2, 180. 00 $4, 360. 00 2. 000 EA N U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 24"
0430610025 1 $2, 500. 00 $15, 000. 00 6. 000 EA N U- ENDWALL, STD 261,1:6 SLP, 18"
0430610029 1 $2, 800. 00 $2, 800. 00 1. 000 EA N U- ENDWALL, STD 261, 1: 6 SLP, 24"
0430610123 1 $1, 516. 49 $3, 032. 98 2. 000 EA N U- ENDWALL, STD 261, 1:4 SLP, 15"
0430610125 1 $2, 000. 00 $6, 000. 00 3. 000 EA N U- ENDWALL, STD 261,1:4 SLP, 18"
0430610323 1 $1, 516. 50 $1, 516. 50 1. 000 EA N U- ENDWALL, STD 261, 1: 2 SLP, 15"
0430610325 2 $1,675. 62 $6, 702. 46 4. 000 EA N U- ENDWALL, STD 261, 1:2 SLP, 18"
0430610329 1 $1, 700. 00 $1, 700. 00 1. 000 EA N U- ENDWALL, STD 261, 1: 2 SLP, 24"
0430611025 1 $1, 800. 00 $1, 800. 00 1. 000 EA N U- ENDWALL, STD 261, BAFFLES, 1: 6 SLP, 18"
0430611029 1 $2, 100. 00 $2, 100. 00 1. 000 EA N U- ENDWALL, STD 261, BAFFLES, 1: 6 SLP, 24"
0430611123 1 $1, 400. 00 $5, 600. 00 4. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:4 SLP, 15"
0430611125 10 $1, 661. 69 $127, 950. 37 77.000 EA N U- ENDWALL, BAFFLES, STD 261, 1:4 SLP, 18"
0430611129 6 $2, 265. 39 $54, 369. 30 24. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1: 4 SLP, 24"
0430611225 5 $1, 971. 07 $11, 826. 40 6. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:3 SLP, 18"
0430611229 1 $2, 350. 00 $4, 700. 00 2.000 EA N U- ENDWALL, BAFFLES, STD 261, 1:3 SLP, 24"
0430611233 1 $2, 500. 00 $2, 500. 00 1. 000 EA N U- ENDWALL, STD 261, BAFFLES, 1: 3 SLP, 30"
0430611325 8 $2, 216. 48 $57, 628. 35 26. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:2 SLP, 18"
0430611329 1 $2, 200. 00 $2, 200. 00 1. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1: 2 SLP, 24"
0430612025 1 $3, 620. 88 $14, 483. 52 4. 000 EA N U- ENDWALL, GRATE, STD 261, 1:6 SLP, 18"
0430612029 3 $3, 388. 91 $23,722. 34 7.000 EA N U- ENDWALL, GRATE, STD 261, 1:6 SLP, 24"
0430612033 1 $4,772. 42 $4,772.42 1. 000 EA N U- ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430613025 1 $3, 218. 40 $6, 436. 80 2.000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 6 SLP, 18"
0430613029 1 $3, 402. 97 $23,820. 79 7.000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 6 SLP, 24"
0430822 29 2 $105. 56 $4, 750. 00 45. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 24" CD
0430822 33 2 $127.78 $5, 750. 00 45. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 30" CD
0430822 38 2 $204. 42 $8, 790. 00 43. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 36" CD
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0430830 22 $264. 24 $170, 288. 93 644. 440 CcY N PI PE FI LLI NG AND PLUGAE NG
0430880 02 1 $5, 000. 00 $10, 000. 00 2. 000 EA N FLAP GATES, 25-36"
0430950 19 $72. 07 $212,573. 64 2, 949. 400 CcY N DESI LTI NG CONCRETE BOX CULVERT
0430963 1 7 $19.62 $7,514. 22 383. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, 4"
0430963 2 6 $31.73 $12,183.50 384. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, NON STAND
0430982120 1 $600. 00 $600. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 8" CD
0430982121 2 $725. 00 $4, 350. 00 6. 000 EA N M TERED END SECT, OPTIONAL RD, 12" CD
0430982123 8 $573. 96 $24, 680. 10 43. 000 EA N M TERED END SECT, OPTIONAL RD, 15" CD
0430982125 39 $911. 99 $198, 814. 67 218. 000 EA N M TERED END SECT, OPTIONAL RD, 18" CD
0430982129 20 $892. 16 $91, 892. 62 103. 000 EA N M TERED END SECT, OPTIONAL RD, 24" CD
0430982133 16 $1, 103. 69 $57, 391. 99 52. 000 EA N M TERED END SECT, OPTI ONAL RD, 30" CD
0430982138 10 $1, 119. 60 $42, 544. 88 38. 000 EA N M TERED END SECT, OPTI ONAL RD, 36" CD
0430982140 5 $1, 936. 92 $29, 053. 83 15. 000 EA N M TERED END SECT, OPTIONAL RD, 42" CD
0430982141 8 $2, 366. 87 $33, 136. 19 14. 000 EA N M TERED END SECT, OPTI ONAL RD, 48" CD
0430982142 3 $4, 390. 25 $17,561.01 4. 000 EA N M TERED END SECT, OPTIONAL RD, 54" CD
0430982143 1 $4, 930. 00 $4, 930. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 60" CD
0430982623 1 $500. 00 $500. 00 1. 000 EA N M TERED END SECT, OPT - OTHER, 15" CD
0430982625 9 $851. 25 $22,983. 75 27. 000 EA N M TERED END SECT, OPT - OTHER, 18" CD
0430982629 10 $1, 291. 69 $29, 708. 94 23. 000 EA N M TERED END SECT, OPT - OTHER, 24" CD
0430982633 4 $1, 409. 00 $8, 454. 00 6. 000 EA N M TERED END SECT, OPT - OTHER, 30" CD
0430982638 3 $2,519.78 $10, 079. 12 4. 000 EA N M TERED END SECT, OPT - OTHER, 36" CD
0430982640 2 $2, 791. 82 $8, 375. 46 3. 000 EA N M TERED END SECT, OPT - OTHER, 42" CD
0430984120 2 $707. 67 $10, 615. 00 15. 000 EA N M TERED END SECT, OPTI ONAL RD, 8" SD
0430984121 1 $518. 43 $2,073.72 4. 000 EA N M TERED END SECT, OPTIONAL RD, 12" SD
0430984123 11 $526. 46 $23, 690. 48 45. 000 EA N M TERED END SECT, OPTIONAL RD, 15" SD
0430984125 57 $764. 70 $799, 874. 74 1, 046. 000 EA N M TERED END SECT, OPTIONAL RD, 18" SD
0430984129 45 $881. 33 $345, 481. 98 392. 000 EA N M TERED END SECT, OPTI ONAL RD, 24" SD
0430984133 20 $1, 417. 15 $148, 800. 71 105. 000 EA N M TERED END SECT, OPTIONAL RD, 30" SD
0430984138 13 $1, 966. 34 $151, 408. 45 77.000 EA N M TERED END SECT, OPTIONAL RD, 36" SD
0430984140 8 $2, 299. 87 $101, 194. 44 44. 000 EA N M TERED END SECT, OPTIONAL RD, 42" SD
0430984141 6 $2, 187. 26 $56, 868. 74 26. 000 EA N M TERED END SECT, OPTIONAL RD, 48" SD
0430984623 6 $762. 44 $13, 724.00 18. 000 EA N M TERED END SECT, OPTI ONAL, OTHER, 15" SD
0430984625 31 $904. 65 $312, 103. 47 345. 000 EA N M TERED END SECT, OPT / OTHER, 18" SD
0430984629 21 $1, 387. 35 $198, 391. 47 143. 000 EA N M TERED END SECT, OPT / OTHER, 24" SD
0430984633 11 $1,729.74 $76, 108. 75 44. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 30" SD
0430984638 4 $3, 334. 52 $86, 697. 40 26. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 36" SD
0430984640 1 $1, 400. 00 $5, 600. 00 4. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 42" SD
0430984641 1 $1, 800. 00 $7, 200. 00 4. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 48" SD
0430990 1 $2,747.01 $8, 241. 03 3. 000 EA N M TERED END SECT, REPLACE GRATE
0430991 4 $238. 94 $14, 814. 00 62. 000 EA N M TERED END SECT, REPLACE SLAB
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0431 1 1 17 $86. 27 $1, 308, 391. 05 15, 166. 000 LF N Pl PE LI NER, OPTI ONAL NMATERI AL, 0-24"
0431 1 2 14 $115. 89 $915, 865. 18 7,903. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 25-36"
0431 1 3 9 $217. 80 $705, 896. 75 3, 241. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 37-48"
0431 1 4 9 $381.91 $2, 909, 209. 25 7,617. 600 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 49-60"
0431 1 5 6 $784. 94 $784, 235. 48 999. 100 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 61" AND >
0432 3 7 1 $3, 000. 00 $3, 000. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 42"
0433 1 3 $335. 05 $41, 880. 75 125. 000 EA N CHEM GROUT REPAI R, MANHOLE / | NLET
0436 1 1 11 $142. 84 $247, 226. 83 1, 730. 850 LF N TRENCH DRAI' N, STANDARD
0440 1 10 4 $29. 17 $116, 591. 02 3,997. 000 LF N UNDERDRAI N, TYPE |
0440 1 20 6 $23.93 $203, 057. 71 8, 486. 000 LF N UNDERDRAI N, TYPE 1|1
0440 1 50 5 $24. 00 $28, 940. 00 1, 206. 000 LF N UNDERDRAI N, TYPE V
0440 70 3 $1, 101. 09 $27,527. 36 25. 000 EA N UNDERDRAI N | NSPECTI ON BOX
0440 73 1 4 $34. 55 $5, 251. 52 152. 000 LF N UNDERDRAI N QUTLET PI PE, 4"
0440 73 2 6 $17. 43 $18, 331. 61 1, 052. 000 LF N UNDERDRAI N QUTLET PI PE, 6"
0440 73 3 3 $25. 00 $8, 425. 33 337. 000 LF N UNDERDRAI N OUTLET PI PE, 8"
0443 70 3 6 $131. 47 $115, 296. 64 877.000 LF N FRENCH DRAIN, 18"
0443 70 4 13 $128. 57 $1, 652, 586. 00 12, 854. 000 LF N FRENCH DRAI N, 24"
0443 70 6 2 $170. 95 $77,099. 50 451. 000 LF N FRENCH DRAI N, 36"
0444 70 11 2 $185. 69 $33, 423. 40 180. 000 LF N DEEP WELL- OPEN HOLE, 24"
0444 71 11 2 $200. 27 $146, 195. 50 730. 000 LF N DEEP WELL CASI NG, 24"
0444 72 10 1 $50. 00 $12, 500. 00 250. 000 LF N DEEP WELL CLEANI NG 0-23"
0444 72 11 1 $52. 00 $78, 000. 00 1, 500. 000 LF N DEEP WELL CLEANI NG 24"
0444 72 12 1 $62. 00 $15, 500. 00 250. 000 LF N DEEP WELL CLEANI NG 25" AND GREATER
0444 73 11 1 $95. 00 $950. 00 10. 000 EA N STEEL WELL GRATE, 0-23"
0444 73 12 1 $100. 00 $2, 000. 00 20. 000 EA N STEEL WELL GRATE, 24" AND GREATER
0446 1 1 3 $27.18 $218, 892. 08 8, 054. 000 LF N EDGEDRAI N DRAI NCRETE, STANDARD
0446 71 1 7 $30. 69 $57, 275. 42 1, 866. 000 LF N EDGEDRAI N QUTLET PI PE, 4"
0448 73 1 $873, 909. 95 $873, 909. 95 1. 000 LS N PUMPI NG STATI ON- DRAI NAGE
0450 1251 1 $175. 00 $253, 750. 00 1, 450. 000 LF N PREST BEAMS, | NVERTED T FROM FI B, 26.5"
0450 2 36 9 $218. 70 $5, 084, 799. 20 23, 250. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 36"
0450 2 45 7 $200. 83 $2,277,572. 99 11, 341. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 45"
0450 2 54 2 $219. 80 $1, 522, 740. 00 6, 928. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 54"
0450 2 63 1 $215. 00 $365, 930. 00 1, 702. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 63"
0450 2 84 1 $250. 00 $332, 250. 00 1, 329. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 84"
0450 3 15 1 $160. 00 $50, 240. 00 314. 000 LF N PRESTRESSED SLAB UNI TS, 48" X 15"
0450 3 21 1 $300. 00 $80, 100. 00 267. 000 LF N PRESTRESSED SLAB UNI TS, 60" X 12"
0450 3 25 1 $160. 00 $150, 400. 00 940. 000 LF N PRESTRESSED SLAB UNI TS, 60" X 15"
0450 3 91 1 $275. 00 $36, 575. 00 133. 000 LF N PRESTRESSED SLAB UNI TS, VAR W 30-47", 12
0450 3 95 1 $160. 00 $50, 240. 00 314. 000 LF N PRESTRESSED SLAB UNI TS, VAR W 30-47", 15
0450 82 3 $134. 42 $101, 220. 69 753. 000 LF N BEAM REPAI R
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0450 83 1 3 $576. 16 $58, 192. 40 101. 000 EA N BEAM REPAI R, STRAND SPLI CES
0450 88 20 1 $71. 00 $127,161. 00 1, 791. 000 SF N PRESTR SLAB UNI TS TRANSV POST TENS, 20"
0451 70 3 $3, 253. 50 $1, 063, 894. 32 327.000 EA N PREST SO L ANCHORS
0451 70 1 3 $782. 28 $32,073.55 41. 000 EA N PREST SO L ANCHOR, PERFORMANCE TEST
0451 70 2 3 $1, 095. 52 $29, 579. 03 27. 000 EA N PREST SO L ANCHOR, CREEP TEST
0455 2 1 $1.00 $4, 230. 00 4,230. 000 LF N TREATED TI MBER PI LI NG
0455 14 2 1 $390. 00 $15, 600. 00 40. 000 LF N CONC SHEET PI LI NG 8" X30"
0455 14 3 3 $94. 94 $636, 951. 80 6, 709. 000 LF N CONC SHEET PI LI NG 10" X30"
0455 14 4 1 $379. 05 $191, 041. 20 504. 000 LF N CONC SHEET PI LI NG, 12" X30"
0455 18 12 $20, 528. 98 $697, 985. 32 34. 000 LS N PROTECTI ON OF EXI STI NG STRUCTURES
0455 34 2 3 $72.51 $1, 218, 550. 00 16, 806. 000 LF N PRESTRESSED CONCRETE PI LI NG 14" SQ
0455 34 3 14 $71.72 $3, 761, 353. 95 52, 442. 000 LF N PRESTRESSED CONCRETE PI LI NG 18" SQ
0455 34 5 13 $102. 82 $4, 835, 563. 90 47, 029. 000 LF N PRESTRESSED CONCRETE PI LI NG 24" SQ
0455 35 5 2 $64. 39 $226, 574. 36 3,519. 000 LF N STEEL PILING HP 14 X 73
0455 35 6 1 $80. 00 $9, 680. 00 121. 000 LF N STEEL PILING HP 14 X 89
0455 35 7 1 $350. 00 $31, 500. 00 90. 000 LF N STEEL PILING HP 14 X 102
0455 35 8 1 $152. 45 $134, 156. 00 880. 000 LF N STEEL PILING HP 14 X 117
0455 35 20 1 $110. 00 $308, 550. 00 2, 805. 000 LF N STEEL PILING 18" DI A PIPE
0455 35 21 2 $143. 10 $474, 362. 52 3, 315. 000 LF N STEEL PILING 20" D A PIPE
0455 35 22 5 $121. 27 $962, 420. 00 7, 936. 000 LF N STEEL PILING 24" DIA PIPE
0455 76 1 $550. 00 $5, 500. 00 10. 000 EA N WRAP P| LE CLUSTERS
0455 81101 3 $4, 388. 46 $456, 400. 00 104. 000 EA N CATHODI C PROT, F&l , PI LE, ZI NC ANODE ASSEM
0455 81102 2 $6, 474. 23 $1, 256, 000. 00 194. 000 EA N CATHODI C PROT, F&l , PI LE, ZI NC ANODE ASSEM
0455 81105 1 $6, 875. 00 $385, 000. 00 56. 000 EA N CATHODI C PROT, F&l , Pl ER, TI TANI UM ANODE
0455 87 4 $777.51 $77, 750. 55 100. 000 EA N ANCHOR BAR, STEEL
0455 88 5 1 $335. 72 $692, 926. 08 2, 064. 000 LF N DRI LLED SHAFT, 48" DI A
0455 88 6 1 $150. 00 $167, 700. 00 1,118. 000 LF N DRI LLED SHAFT, 60" DI A
0455101 1 1 $215, 459. 75 $215, 459. 75 1. 000 EA N TEST LOAD, OSTERBERG CELL, < FIVE CELLS
0455107 5 1 $169. 99 $34,677. 96 204. 000 LF N DRI LLED SHAFT CASI NG, 48" DI A
0455107 6 1 $231. 00 $160, 776. 00 696. 000 LF N DRI LLED SHAFT CASING, 60" DI A
0455111 3 $73. 26 $280, 580. 00 3, 830. 000 LF N CORE- PI LOT HOLE, DRI LLED SHAFT EXCAV
0455119103 1 $100, 000. 00 $200, 000. 00 2. 000 EA N LOAD TEST- STATI C, COVPRESSI QN, 101- 600 TN
0455120 5 1 $146. 85 $4, 846. 05 33. 000 EA N Pl LE PO NT PROTECTION, HP 14" X 73"
0455120 7 3 $677.78 $67, 100. 00 99. 000 EA N PI LE PO NT PROTECTI ON, 24" ROUND
0455122 5 1 $199. 17 $379, 219. 68 1, 904. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 48" DI A
0455122 6 1 $449. 00 $466, 062. 00 1, 038. 000 LF N EXCAVATI ON UNCLASSI FI ED SHAFT, 60" DI A
0455133 2 22 $13.08 $10, 093, 490. 45 771, 610. 000 SF N SHEET PI LI NG STEEL, TEMPORARY- CRI Tl CAL
0455133 3 17 $28. 81 $9, 175, 464. 40 318, 521. 000 SF N SHEET PI LI NG STEEL, F& PERVMANENT
0455133 5 2 $13. 31 $1, 393,684.70 104, 743. 000 SF N SHEET PI LI NG VI NYL, F& PERVMANENT
0455142 2 $2,017. 68 $60, 530. 44 30. 000 EA N CROSSHOLE SONI C LOGA NG
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0455143 3 13 $162. 23 $1, 292, 011. 45 7,964. 000 LF N TEST PI LES- PREST CONCRETE, 18" SQ
0455143 5 13 $183. 60 $988, 857. 01 5, 386. 000 LF N TEST PI LES- PREST CONCRETE, 24" SQ
0455144 5 2 $83. 78 $61, 581. 25 735. 000 LF N TEST PILES, STEEL, HP 14 X 73
0455144 20 1 $190. 00 $94, 050. 00 495. 000 LF N TEST PILES - STEEL, 18" DI A Pl PE
0455144 21 2 $189. 68 $92, 565. 82 488. 000 LF N TEST PILES - STEEL, 20" DI A Pl PE
0455144 22 5 $215. 99 $428, 750. 00 1, 985. 000 LF N TEST PILES - STEEL, 24" DI A Pl PE
0457 1 12 3 $272. 15 $387, 534. 96 1, 424. 000 LF N STD | NTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22 1 $750. 00 $9, 000. 00 12. 000 LF N STD | NTEGRAL PI LE JKT, STR, 16 to 30
0457 2111 2 $1, 056. 46 $944, 472. 00 894. 000 LF N CATH PROT | NTE PILE JA, NON STR, UP TO 16
0457 2121 3 $1, 376. 60 $786, 036. 12 571. 000 LF N CATH PROT I NTE PILE JA, NON- STR, 16.1-30
0457 2122 1 $1, 597. 00 $702, 680. 00 440. 000 LF N CATH PROT | NTE PI LE JA, NON STR, 16.1-30
0457 2132 1 $2, 950. 00 $767, 000. 00 260. 000 LF N CATH PROT | NTE PILE JA, NON-STR, 30.1"IM
0457 2211 2 $1, 419. 05 $178, 800. 00 126. 000 LF N CATH PROT | NTE PILE JA, STR, UP TO 16
0457 2221 5 $880. 63 $2, 355, 682. 10 2, 675. 000 LF N CATH PROT | NTE PI LE JA, STR, 16.1-30
0457 2222 1 $1, 812. 00 $28, 992. 00 16. 000 LF N CATH PROT | NTE PILE JA, STR, 16.1-30
0457 70305 1 $900. 00 $180, 000. 00 200. 000 LF N PILE JKT INTGR, CLASS IIl CONC FIL, 18"
0458 1 11 30 $36. 09 $481, 875. 83 13, 353. 800 LF N BRI DGE DECK EXPANSI ON JNT, NEW POURED
0458 1 12 6 $205. 03 $408, 016. 50 1, 990. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW STRI P SEAL
0458 1 21 37 $63. 70 $1, 199, 582. 88 18, 832. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, POURED
0458 1 22 4 $74. 35 $88, 474. 88 1, 190. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, STRI P
0458 1 25 1 $70. 00 $27, 720. 00 396. 000 LF N BRI DGE DECK EXPAN JNT, REHAB, COVPRESSI ON
0458 1 26 5 $65. 05 $116, 825. 01 1, 796. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, OTHER
0458 2 3 $408. 25 $293, 122. 40 718. 000 CF N POLYMER NOSI NG FOR BRI DGE DECK EXPANSI ON
0459 71 7 $8. 97 $18, 992. 88 2,118. 000 SY N PI LES, POLYETHYLENE SHEETI NG
0460 1 1 5 $4. 29 $1, 719, 764. 00 400, 468. 000 LB N STRUCT STEEL- REHAB, CARBON
0460 1 2 1 $170. 00 $4, 250. 00 25. 000 LB N STRUCT STEEL - REHAB, LOW ALLOY
0460 1 5 3 $10. 35 $822, 518. 22 79, 470. 000 LB N STRUCT STEEL- REHAB, BASCULE LEAVES
0460 1 11 1 $150. 00 $7, 500. 00 50. 000 LB N STRUCT STEEL REHAB- SCREW BOLT & WASH
0460 1 13 7 $23. 97 $69, 462. 07 2, 898. 000 LB N STRUCT STEEL REHAB- BOLT, NUT, WASH & PLT
0460 1 15 12 $38. 06 $2, 202, 246. 23 57, 855. 500 LB N STRUCT STEEL - REHAB, M SC.
0460 2 1 1 $56. 19 $3, 933, 300. 00 70, 000. 000 LB N STRUCT STEEL, CARBON
0460 2 2 5 $1.98 $6, 202, 972. 89 3,126, 087. 000 LB N STRUCT STEEL, LOW ALLOY
0460 2 5 1 $6. 09 $5, 657, 610. 00 929, 000. 000 LB N STRUCT STEEL, BASCULE LEAVES
0460 2 6 1 $2. 69 $369, 342. 38 137, 302. 000 LB N STRUCT STEEL, BASCULE PI ERS
0460 2 15 2 $2. 47 $126, 888. 98 51, 341. 000 LB N STRUCT STEEL, M SCELLANEQUS
0460 2 20 1 $1. 89 $987, 823. 62 522, 658. 000 LB N STRUCT STEEL - NEW W DENI NG, WEATHERI NG
0460 6 1 2 $180, 000. 00 $360, 000. 00 2. 000 LS N LADDERS & PLATFORMS, NEW
0460 6 2 4 $30. 78 $79, 021. 00 2,567.000 LB N LADDERS & PLATFORMS, REHAB
0460 70 1 11 $23.74 $852, 950. 44 35, 933. 000 LF N ALUM NUM BULLET RAI LI NGS, SINGLE RAIL
0460 70 2 11 $29.72 $259, 437. 34 8, 730. 000 LF N ALUM NUM BULLET RAI LI NGS, DOUBLE RAI L
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0460 70 3 6 $36. 44 $92, 144. 96 2,529. 000 LF N ALUM NUM BULLET RAILINGS, TRIPLE RAIL
0460 71 1 1 $160. 00 $585, 920. 00 3, 662. 000 LF N METAL TRAF RAI LI NG THRI E BEAM RETROFI T
0460 71 2 4 $197. 56 $1, 566, 415. 00 7,929. 000 LF N METAL TRAF RAI LI NG STEEL POST AND RAI L
0460 72 1 2 $101.81 $38, 585. 00 379. 000 LF N THRI E BEAM PANEL RETROFI T, CONCRETE HAND
0460 81 2 $275. 62 $963, 850. 00 3,497. 000 EA N RI VETS - H GH STRENGTH BOLTS, REPLACE
0460 95 2 $66. 88 $5, 350. 00 80. 000 LB N STRUCTURAL STEEL REPAIR
0460 98 1 1 $411. 85 $3, 294. 80 8. 000 EA N Pl PE HANGER, CARBON
0460112 3 $253. 75 $52, 272. 00 206. 000 EA N ANCHOR BOLT REPLACEMENT
0461113 12 1 $4, 700. 00 $37, 600. 00 8. 000 EA N MULTI ROT BRNG ASM FX, F&, 251- 500KI PS
0461114 12 1 $4, 000. 00 $40, 000. 00 10. 000 EA N MULTI ROT BRNG ASM EX, F&l , 251- 500KI PS
0461114 14 1 $9, 600. 00 $19, 200. 00 2.000 EA N MULTI ROT BRNG ASM EX, F& , 751- 1000KI PS
0462 2 11 2 $2.62 $3, 614. 00 1, 379. 000 LB N POST TENSI ONI NG TENDONS, SUPSTR STRAND
0462 2 14 1 $6. 50 $45, 142. 50 6, 945. 000 LB N POST TENSI ONI NG TENDONS, SUBSTR BAR
0465 1 1 $1, 800, 000. 00 $1, 800, 000. 00 1. 000 LS N MOV BRDG - MECH EQUI PMENT
0465 2105 2 $169, 191. 83 $676, 767. 30 4. 000 AS N MOV BRDG MACH & CAST- REHAB, F&l , SPAN LOCK
0465 2160 1 $34, 292. 49 $34, 292. 49 1. 000 LS N MOV BRDG MACH & CAST- REHAB, F& OTHER
0465 2404 1 $2, 954. 32 $23, 634. 56 8. 000 EA N MOV BRDG MACH & CAST- REHAB, REC, TRUNI ON
0465 2405 1 $11, 838. 03 $47, 352. 12 4. 000 AS N MOV BRDG MACH & CAST- REHAB, REHAB, SPAN LK
0465 2408 1 $10, 000. 00 $10, 000. 00 1. 000 LS N MOV BRDG MACH&CAST- REHAB, REHAB, LL SHCES
0465 2460 1 $395, 000. 00 $395, 000. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, RECOND, OTHER
0465 2508 1 $18, 000. 00 $18, 000. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
0465 2605 2 $1, 365. 90 $5, 463. 60 4. 000 AS N MOV BRDG MACH & CAST- REHAB, R&D, SPAN LOCK
0465 3 17 3 $120. 12 $111, 712. 40 930. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, F&l , BAL BL
0465 3 19 1 $1, 500. 00 $216, 000. 00 144. 000 TN N MOVABLE BRI DGE COUNTERWEI GHT, F&l, STEEL
0465 3 50 5 $28, 290. 47 $254, 614. 20 9. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, ADJ
0465 20 5 $140. 83 $192, 226. 57 1, 365. 000 DA N MOVABLE BRI DGE- PREV MAI NT & ROUT REPAIR
0465 21 5 $522. 99 $901, 120. 00 1, 723. 000 DA N MOVABLE BRI DGE OPERATOR
0465 71 3 4 $27, 839. 48 $139, 197. 38 5. 000 LS N MOVABLE BRI DGE FUNCTI ONAL CHECKOQUT, PH C
0470 1 3 $10, 199. 82 $148, 917. 40 14. 600 MB N TREATED Tl MBER, STRUCTURAL
0471 1 1 4 $15, 217. 12 $1, 707, 360. 93 112. 200 MB N FENDER SYS, PLASTI C MARI NE LUMBER, REI NF
0471 1 2 5 $14, 324.52 $598, 764. 94 41. 800 MB N FENDER SYS, PLASTI C MARI NE LUMBER, NR
0471 2 2 $447, 673. 87 $1, 343, 021. 62 3. 000 LS N FENDER SYS, POLYMERI C PI LES
0504 1 1 2 $129. 59 $430, 240. 00 3, 320. 000 SF N RDWY FLOOR, STEEL, 5" OPEN
0504 2 1 $75. 00 $1, 202, 175. 00 16, 029. 000 SF N S| DEWALK FLOOR, STEEL, REHAB
0506 2 7 $199. 29 $435, 051. 78 2,183. 000 LF N BRI DGE DRAI NAGE PI PE
0506 3 5 $847. 53 $75, 430. 04 89. 000 EA N BRI DGE DRAI NS
0507 70 3 $98. 64 $278, 255. 80 2,821. 000 SF N ALUM NUM SI DEWALK FLOOR
0508 1 1 1 $1, 725, 000. 00 $1, 725, 000. 00 1. 000 LS N MOVABLE BRI DGE ELECTRI CAL EQUI P, F&l
0508 4 3 $99, 452. 16 $397, 808. 64 4. 000 LS N MOVABLE BRI DGE ELECTRI CAL EQUI P, REHAB
0508 73 1 1 $410. 25 $237, 944. 60 580. 000 LF N SUBVARI NE CABLE ASSEMBLY, F & |




CESPQ05 08/ 15/2014-09. 19. 56

Contract Type: ALL
Di spl ayi ng: VALID I TEMS WTH H TS

St at ewi de

Page:

Fl ori da Departnent of Transportation
Item Average Unit Cost

From 2013/ 01/ 01

to 2013/12/31

18

From 0101 To: 1999999999

No. of Wi ght ed Tot al Tot al Uni t
Item Cont s Aver age Anmount Quantity Meas bs? Description
0508 77 1 1 $84, 878. 88 $254, 636. 64 3. 000 EA N MOVABLE BRI DGE- REHAB, PROG LCd C, Fé&l
0508 77 4 1 $7,476. 79 $22, 430. 37 3. 000 EA N MOVABLE BRI DGE- REHAB, PROG LOG C, REMOVE
0508 83101 1 $79, 345. 14 $158, 690. 28 2.000 AS N MOVABLE BR | NTGR DR SYS, F&l, 25 KWOR <
0510 1 5 $30, 306. 56 $242, 452. 50 8. 000 LS N NAVI GATI ON LI GHTS- FI XED BRI DGE, SYSTEM
0510 1 4 2 $2, 100. 00 $14, 700. 00 7.000 EA N NAVI GATI ON LI GHTS- FI XED BRI DGE, REPAI R/
0512 1 1 $350, 000. 00 $350, 000. 00 1. 000 LS N MOVABLE BRI DGE- CONTROL HOUSE, NEW
0512 1 1 1 $26, 512. 13 $53, 024. 25 2. 000 LS N MOVABLE BRI DGE- CONTROL HOUSE, RENOVATE
0512 71 1 1 $14, 600. 00 $14, 600. 00 1. 000 EA N MOVABLE BRI DGE PLUMBI NG SYSTEM F&l
0514 71 1 8 $12. 57 $385, 669. 64 30, 673. 440 SY N PLASTI C FI LTER FABRI C, SUBSURFACE
0514 71 2 4 $6. 50 $25, 376. 00 3, 903. 000 SY N PLASTI C FILTER FABRI C, STABI LI ZATI ON
0514 72 3 $12. 15 $122, 757. 00 10, 104. 000 SY N LI NER | MPERVEABLE PVC
0515 1 1 19 $31. 85 $589, 073. 95 18, 494. 700 LF N Pl PE HANDRAI L - GUI DERAI L, STEEL
0515 1 2 40 $32. 65 $371, 269. 23 11, 369. 700 LF N Pl PE HANDRAI L - GUI DERAI L, ALUM NUM
0515 2111 1 $58. 00 $29, 000. 00 500. 000 LF N PED/ BI CYCLE RAILI NG NS, 42" TYPE 1
0515 2211 15 $79.62 $458, 873. 18 5, 763. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 1
0515 2212 1 $10. 00 $5, 000. 00 500. 000 LF N PED/ Bl CYCLE RAI LI NG, STL, 42" TYPE 2
0515 2213 4 $98. 94 $151, 285. 37 1, 529. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 3
0515 2221 3 $38. 26 $24,524. 95 641. 000 LF N PED/ BI CYCLE RAI LI NG, STEEL, 54" TYPE 1
0515 2311 8 $63. 30 $303, 468. 50 4, 794. 000 LF N PEDY Bl CYCLE RAI LI NG, ALUM 42" TYPE 1
0515 2313 1 $10. 00 $5, 000. 00 500. 000 LF N PED/ BI CYCLE RAI LI NG, ALUM 42" TYPE 3
0515 2321 3 $55. 55 $60, 106. 80 1, 082. 000 LF N PED/ BI CYCLE RAILI NG, ALUM 54" TYPE 1
0515 3 1 1 $80. 00 $2, 800. 00 35. 000 LF N Pl PE HANDRAI L, STEEL
0519 78 5 $231. 43 $61, 561. 48 266. 000 EA N BOLLARDS
0520 1 7 60 $18. 40 $2, 437, 370. 37 132, 466. 000 LF N CONCRETE CURB & GUTTER, TYPE E
0520 1 10 153 $19. 14 $5, 762, 272. 97 301, 015. 360 LF N CONCRETE CURB & GUTTER, TYPE F
0520 2 1 8 $26. 47 $23, 427. 01 885. 000 LF N CONCRETE CURB, TYPE A
0520 2 2 17 $25. 16 $104, 258. 49 4, 144. 000 LF N CONCRETE CURB, TYPE B
0520 2 4 60 $16. 15 $789, 005. 76 48, 865. 720 LF N CONCRETE CURB, TYPE D
0520 2 9 4 $35. 28 $4,904. 60 139. 000 LF N CONCRETE CURB, SPECI AL- BRI DGE TRANS BLK
0520 3 21 $21. 63 $184, 874. 56 8, 545. 900 LF N VALLEY GUTTER- CONCRETE
0520 5 11 22 $34. 64 $500, 232. 33 14, 442. 000 LF N TRAF SEP CONC-TYPE |, 4" WDE
0520 5 12 8 $36. 02 $428, 146. 49 11, 885. 000 LF N TRAF SEP CONC-TYPE |, 6' WDE
0520 5 16 3 $52. 84 $72,443.73 1, 371. 000 LF N TRAF SEP CONC-TYPE |, 8.5 WDE
0520 5 21 1 $60. 00 $12, 000. 00 200. 000 LF N TRAF SEP CONC - TYPE I, 4 WDE
0520 5 22 2 $68. 76 $29, 087. 56 423. 000 LF N TRAF SEP CONC - TYPE Il, 6' WDE
0520 5 26 1 $43. 43 $65, 535. 87 1, 509. 000 LF N TRAF SEP CONC-TYPE I, 8.5 WDE
0520 5 41 14 $36. 61 $290, 801. 94 7,943. 700 LF N TRAF SEP CONC-TYPE |V, 4" WDE
0520 5 42 4 $71.94 $37,627.00 523. 000 LF N TRAF SEP CONC-TYPE |V, 6' WDE
0520 5 51 2 $70. 71 $16, 900. 00 239. 000 LF N TRAF SEP CONC, TYPE V, 4' WDE
0520 6 28 $16. 43 $712, 408. 35 43, 357. 000 LF N SHOULDER GQUTTER- CONCRETE
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0520 7 2 1 $66. 88 $7, 490. 56 112. 000 LF N GRANI TE CURB, RESET
0520 70 38 $63. 37 $586, 289. 54 9, 251. 400 SY N CONCRETE TRAFFI C SEPARATOR, SP- VAR W DT
0521 1 11 $117. 16 $7, 527, 407. 15 64, 250. 000 LF N MEDI AN CONC BARRI ER WALL
0521 1 1 1 $45. 00 $76, 005. 00 1, 689. 000 LF N MEDI AN BARRI ER WALL CONC, PRECAST
0521 5 1 29 $74.93 $2, 186, 271. 12 29, 178. 000 LF N CONC TRAF RAIL, BRG 32" F-SHAPE
0521 5 2 1 $78. 00 $59, 670. 00 765. 000 LF N CONC TRAF RAIL, BRG 42" F-SHAPE
0521 5 4 4 $124.91 $227, 469. 84 1, 821. 000 LF N CONC TRAF RAI L, BRG 32" VERT FACE
0521 5 8 6 $82. 50 $260, 542. 60 3, 158. 000 LF N CONC TRAF RAIL, BRG RETRO VERT FACE
0521 5 9 5 $146. 87 $294, 042. 31 2, 002. 000 LF N CONC TRAF RAIL, BRG SPECI AL DESI GN
0521 5 10 1 $39. 00 $1, 755. 00 45. 000 LF N CONC TRAF RAI L, BRG REPAI R EXI STI NG
0521 5 20 1 $417. 87 $297, 523. 44 712. 000 LF N CONC TRAF RAI L, BRG F SHAPED W SND, 8'
0521 6 11 4 $72. 90 $269, 665. 80 3, 699. 000 LF N CONC PARAPET, PED/ Bl KE, 27"
0521 6 31 2 $174. 66 $66, 023. 00 378. 000 LF N CONC PARAPET, RETAI NI NG WALL SYS, 27"
0521 7 1 3 $422. 15 $1, 966, 788. 04 4, 659. 000 LF N CONC TRAF RAI L BARRI ER, RET WALL SYS/ SND
0521 8 1 7 $162. 65 $6, 982, 717. 44 42,931. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"F SHAPE
0521 8 3 4 $208. 38 $329, 035. 58 1,579. 000 LF N CONC TRAF RAI L BAR, JCT SLAB, 32"V SHP
0521 72 3 13 $148. 41 $2, 277, 363. 49 15, 345. 000 LF N SHLDR CONC BARRI ER WALL, RI d D SHLDR
0521 72 4 5 $146. 09 $2, 093, 627. 80 14, 331. 000 LF N SHLDR CONC BARRI ER WALL, RI G D RETAIN
0521 72 5 6 $125. 87 $529, 418. 90 4, 206. 000 LF N SHLDR CONC BARRI ER WALL, RIG@ D C&C
0521 72 7 1 $261. 00 $417, 339. 00 1, 599. 000 LF N SHLDR CONC BARRI ER WALL, RIG D SHLDR, 8'
0521 72 10 1 $245. 00 $195, 510. 00 798. 000 LF N SHLDR CONC BARRI ER WALL, RIG D SHLDR 42"
0521 72 11 2 $413. 88 $325, 720. 00 787. 000 LF N SHLDR CONC BARRI ER WALL, RIG@ D SHLDR 54"
0521 72 20 2 $567. 69 $517, 731. 35 912. 000 LF N SHLDR CONC BAR. WALL, F SHAPE, 8' SND WALL
0521 72 23 2 $452. 46 $3, 086, 675. 75 6, 822. 000 LF N SHLDR CONC BAR WALL, F SHAPE, 14" SND WALL
0521 73 7 $19. 86 $52, 037. 23 2,620. 000 LF N CONCRETE BARRI ER WALL, REMOVAL
0522 1 156 $29. 27 $10, 820, 606. 75 369, 717. 090 SY N CONC SI DEWALK AND DRI VEWAYS, 4" THI CK
0522 2 131 $40. 99 $3, 021, 265. 14 73, 707. 490 SY N CONC SI DEWALK AND DRI VEWAYS, 6" THI CK
0522 4 8 $73. 16 $39, 506. 50 540. 000 SY N BUS SHELTER PAD- CONCRETE
0523 1 9 $80. 17 $255, 622. 70 3, 188. 400 SY N PATTERNED PAVEMENT, VEH CULAR AREAS
0523 1 3 2 $65. 06 $64, 543. 00 992. 000 SY N PATTERNED PAVEMENT, VEH C AREAS- BI KE LA
0523 2 3 $97. 37 $42, 159. 60 433. 000 SY N PATTERNED PAVEMENT, NON- VEHI CULAR AREAS
0524 1 1 27 $40. 19 $430, 975. 79 10, 722. 800 SY N CONCRETE DI TCH PAVT, NR, 3"
0524 1 2 22 $35. 89 $1, 069, 047. 25 29, 790. 700 Sy N CONCRETE DI TCH PAVT, NR, 4"
0524 1 4 3 $48. 24 $196, 953. 06 4, 083. 000 SY N CONCRETE DI TCH PAVT, NR, 6"
0524 1 19 2 $43. 90 $66, 558. 32 1, 516. 000 SY N CONC DI TCH PAVT, 3", RElI NFORCED
0524 1 29 13 $48. 48 $466, 556. 71 9, 624. 500 SY N CONC DI TCH PAVT, 4", REI NFORCED
0524 1 49 4 $64. 86 $89, 831. 00 1, 385. 000 SY N CONC DI TCH PAVT, 6", REI NFORCED
0524 2 2 12 $54. 29 $448, 995. 98 8,270. 000 SY N CONC SLOPE PAVT, NR, 4"
0524 2 4 1 $46. 70 $373. 60 8. 000 Sy N CONC SLOPE PAVT, NR, 6"
0524 2 29 1 $33. 00 $3, 300. 00 100. 000 SY N CONC SLOPE PAVT, 4", REI NFORCED
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0524 3 2 $1, 059. 51 $12, 396. 25 11. 700 CcY N CONC CORE DI TCH BLOCKS
0525 1 2 $16. 17 $39, 476. 00 2,441. 000 LF N CURB ASPHALTI C CONC
0526 1 1 3 $69. 79 $18, 634. 88 267. 000 Sy N PAVERS, ARCHI TECTURAL, ROADWAY
0526 1 2 8 $80. 31 $139, 092. 00 1, 732. 000 SY N PAVERS, ARCH TECTURAL, SI DEVWALK
0530 1 42 $374. 41 $1, 604, 322.71 4, 284. 900 cY N Rl PRAP, SAND- CEMENT
0530 3 3 42 $75. 84 $4, 302, 423. 22 56, 729. 700 TN N RI PRAP- RUBBLE, BANK AND SHORE
0530 3 4 48 $61. 49 $2, 026, 903. 41 32, 965. 230 TN N RI PRAP, RUBBLE, F& , DI TCH LI NI NG
0530 3 5 2 $102. 69 $614, 293. 18 5, 981. 900 TN N Rl PRAP- RUBBLE, COASTAL SHORE- LG BOULD
0530 74 32 $76. 11 $1, 552, 017. 86 20, 392. 400 TN N BEDDI NG STONE
0530 76 2 2 $54. 05 $428, 705. 00 7,931. 000 SY N GABI ON MAT, 9" THI CK
0530 76 4 1 $100. 00 $21, 200. 00 212. 000 SY N GABI ON MAT, 12" THICK
0530 77 2 1 $95. 00 $10, 260. 00 108. 000 Sy N GABI ON BASKET, 36" THI CK
0530 77 4 1 $85. 00 $3, 740. 00 44. 000 SY N GABI ON BASKET, 18" THI CK
0530 78 3 $61. 70 $221, 754. 00 3, 594. 000 SY N RI PRAP - ARTI CULATI NG BLOCK
0534 72101 4 $24. 15 $14, 283, 395. 45 591, 437. 000 SF N SOUND/ NO SE BARRI ER- | NC FOUNDATI ON, PERM
0536 1 1 107 $17. 07 $4, 009, 096. 01 234, 913. 400 LF N GUARDRAI L- ROADWAY
0536 1 2 5 $38. 86 $3, 575. 00 92. 000 LF N GUARDRAI L- BRI DCGE
0536 1 3 19 $26. 08 $609, 316. 34 23, 361. 500 LF N GUARDRAI L- ROADWAY, DOUBLE FACE
0536 1 5 19 $21. 00 $91, 460. 07 4, 355. 750 LF N GUARDRAI L- ROADWAY, THRI E BEAM
0536 1 9 4 $18. 90 $1,171.50 62. 000 LF N GUARDRAI L- ROADWY, THRI E BEAM DF
0536 1 11 1 $30. 00 $4, 875. 00 162. 500 LF N GUARDRAI L, ROADWAY, MOD THRI E BEAM
0536 1 12 1 $51. 50 $11, 793. 50 229. 000 LF N GUARDRAI L, ROADWAY, MOD THRI E BEAM DOUBL
0536 2 27 $19. 44 $26, 027. 22 1, 339. 000 LF N GUARDRAI L- SHOP- BENT PANELS
0536 5 1 6 $5. 96 $111, 187. 40 18, 666. 000 LF N RUB RAI L FOR GUARDRAI L, SING.E SI DED
0536 5 2 2 $26. 94 $90, 490. 08 3, 359. 000 LF N RUB RAI L FOR GUARDRAI L, DOUBLE SI DED
0536 6 10 $10. 31 $70, 940. 39 6, 880. 000 LF N Pl PE RAI L FOR GUARDRAI L
0536 7 48 $176. 87 $182, 884. 44 1, 034. 000 EA N SPECI AL GUARDRAI L POST
0536 8 62 $2, 089. 42 $787, 709. 77 377.000 EA N GUARDRAI L- BRI DGE ANCHORAGE ASSEM  Fé&l
0536 8 1 6 $1, 929. 47 $36, 660. 00 19. 000 EA N GUARDRAI L, BRI DGE ANCHORAGE ASSEMBLY, I NS
0536 8 6 30 $252. 25 $56, 755. 57 225. 000 EA N GUARDRAI L, BRI DGE ANCHORAGE ASSEM REMOVE
0536 73 114 $1.66 $376, 405. 66 226, 650. 790 LF N GUARDRAI L REMOVAL
0536 76 7 $93. 95 $45, 849. 86 488. 000 EA N GUARDRAI L POST - SPECI AL LENGTH
0536 82 18 $1, 867. 21 $281, 948. 24 151. 000 EA N GUARDRAI L ANCHORAGE- CONC BARRI ER
0536 83 1 5 $30. 95 $6, 995. 50 226. 000 EA N GUARDRAI L POST REPLACEMENT, REGULAR
0536 85 22 71 $1, 818. 39 $605, 522. 73 333. 000 EA N GUARDRAI L END ANCHORAGE ASSEMBLY- FLARED
0536 85 24 57 $2, 152. 47 $464, 933. 26 216. 000 EA N GUARDRAI L END ANCHORAGE ASSEM  PARALLEL
0536 85 25 69 $611. 81 $157, 234. 02 257. 000 EA N GUARDRAI L END ANCHORAGE ASSEM TYPE ||
0536 85 26 20 $1, 408. 77 $60, 577. 25 43. 000 EA N GUARDRAI L END ANCHORAGE ASSEM TYP CRT
0536 85 27 5 $691. 49 $6, 914. 90 10. 000 EA N GUARDRAI L END ANCHORAGE ASSEM+ DBL FACE
0538 1 33 $7.98 $214, 023. 66 26, 831. 100 LF N GUARDRAI L RESET
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0539 75113 1 $5. 00 $3, 500. 00 700. 000 LF N GLARE SCREEN , F& , MODULAR, 30"
0539 80111 2 $48. 60 $78, 530. 05 1, 616. 000 LF N OPAQUE VI SUAL BARR, F&l, CONC, 2'3" HT
0542 70 9 $40. 16 $43, 538. 57 1, 084. 000 EA N BUVMPER GUARDS, CONCRETE
0546 71 4 $69. 06 $13, 328.68 193. 000 PS N RUMBLE STRI PS
0546 72 51 30 $1,024. 41 $392, 430. 15 383. 078 PM N RUMBLE STRIPS, GROUND-IN, 16" MN. WDTH
0547 70 1 1 $125. 00 $2, 000. 00 16. 000 SY N Rl PRAP FABR- FORVED CNC, 8" FILT PO NTS
0547 70 2 4 $57. 97 $1, 546, 031. 52 26, 668. 000 SY N Rl PRAP FABR- FORMED CNC, 10" FILTER PO NTS
0548 12 11 $20. 67 $10, 700, 723. 39 517, 700. 200 SF N RET WALL SYSTEM PERM EX BARRI ER
0548 13 5 $15. 64 $370, 916. 50 23, 720. 000 SF N RETAI Nl NG WALL SYSTEM TEMP, EXC BAR.
0548 14 3 $24. 15 $2, 563, 861. 70 106, 177. 000 SF N RETAI NIl NG WALL SYSTEM PERM W D, ATTACHED
0550 10110 10 $8. 55 $241, 874. 99 28, 292. 000 LF N FENCING TYPE A, 0.0-5.0', STANDARD
0550 10118 5 $2. 28 $13,929. 43 6, 120. 000 LF N FENCI NG, TYPE A, 0.0-5.0', RESET EXI STI NG
0550 10119 1 $7.50 $34, 762. 50 4, 635. 000 LF N FENCI NG TYPE A, 0.0-5.0'", SPECI AL FEATR
0550 10120 4 $5. 14 $18, 160. 15 3, 532. 000 LF N FENCI NG TYPE A, 5.1-6.0, STANDARD
0550 10140 2 $15. 25 $30. 50 2.000 LF N FENCING TYPE A, 7.1-8.0', STANDARD
0550 10150 2 $19. 80 $39. 60 2. 000 LF N FENCI NG TYPE A, 8.1-10.0', STANDARD
0550 10210 6 $9. 26 $42, 181. 40 4, 557. 000 LF N FENCI NG TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212 2 $14.55 $27, 232. 48 1,872. 000 LF N FENCING, TYPE B, 0.0-5.0', W VINYL COAT
0550 10218 5 $23. 34 $8, 402. 40 360. 000 LF N FENCING TYPE B, 0.0-5.0', RESET EXI ST
0550 10220 23 $12. 20 $378, 376. 33 31, 002. 500 LF N FENCI NG, TYPE B, 5.1-6.0', STANDARD
0550 10221 9 $9. 83 $184, 631. 30 18, 773. 000 LF N FENCING, TYPE B, 5.1-6.0', W BARB ATTMI
0550 10222 10 $14. 55 $390, 338. 27 26, 832. 000 LF N FENCING, TYPE B, 5.1-6.0, W VINYL COAT
0550 10228 9 $2.53 $18, 521. 50 7,318. 000 LF N FENCI NG TYPE B, 5.1-6.0, RESET EXI STI NG
0550 10229 1 $26. 00 $27, 430. 00 1, 055. 000 LF N FENCI NG, TYPE B, 5.1-6.0, SPECI AL FEATUR
0550 10230 4 $13.72 $121, 218. 86 8, 832. 200 LF N FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231 3 $30. 78 $29, 461. 00 957. 000 LF N FENCING TYPE B, 6.1-7.0, W BARB ATTMI
0550 10232 2 $33. 48 $66. 95 2.000 LF N FENCING, TYPE B, 6.1-7.0, WVINYL COATIN
0550 10240 3 $22.01 $70, 368. 75 3, 197. 000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248 1 $40. 00 $680. 00 17. 000 LF N FENCI NG TYPE B, 7.1-8.0, RESET EXI STI NG
0550 10250 3 $15. 85 $1, 616. 50 102. 000 LF N FENCI NG TYPE B, 8.1-10.0', STANDARD FEA
0550 10251 3 $2. 28 $461. 50 202. 000 LF N FENCI NG, TYPE B, 8.1-10.0',W BRBD WR ATT
0550 10315 1 $38. 00 $71, 706. 00 1, 887. 000 LF N FENCING TYPE R, 0-5.0', VERTI CAL
0550 10344 1 $100. 00 $65, 000. 00 650. 000 LF N FENCING, TYPE R, 7.1-8.0, W PART ENCLOS
0550 10354 1 $89. 00 $160, 912. 00 1, 808. 000 LF N FENCING TYPE R, 8.1-10', W PARTI AL ENCL
0550 10918 2 $17. 36 $7, 456. 80 429. 640 LF N FENCI NG, SPECI AL TYP, 0.0-5.0', RESET EXI
0550 10919 5 $166. 76 $600, 489. 60 3, 601. 000 LF N FENCI NG, SPECI AL TYP, 0.0-5.0', SPEC FEAT
0550 10929 1 $17.50 $2,170. 00 124. 000 LF N FENCI NG, SPECI AL TYPE, 5.1-6.0', SPECI AL
0550 10959 1 $9. 66 $464, 974. 44 48, 134. 000 LF N FENCI NG SPECI AL TYP, 8.1-10.0', SPEC AL
0550 60111 2 $487. 50 $975. 00 2. 000 EA N FENCE GATE, TYP A, SGE., 0-6.0' OPEN NG
0550 60112 5 $517. 86 $3, 625. 00 7.000 EA N FENCE GATE, TYP A, SGE., 6.1-12' OPEN NG
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0550 60122 2 $950. 00 $1, 900. 00 2. 000 EA N FENCE GATE, TYP A, DBL, 6.1-12' OPEN NG
0550 60123 1 $1, 500. 00 $3, 000. 00 2. 000 EA N FENCE GATE, TYP A, DBL, 12.1-18' OPEN NG
0550 60124 1 $1, 000. 00 $2, 000. 00 2.000 EA N FENCE GATE, TYP A, DBL, 18.1-20.' OPEN NG
0550 60134 2 $750. 50 $8, 255. 51 11. 000 EA N FENCE GATE, TYP A, SLIIDE/ CAN, 18.1-20.'
0550 60211 7 $1,017. 86 $7,125. 00 7.000 EA N FENCE GATE, TYP B, SG, 0- 6.0' OPEN NG
0550 60212 5 $1, 087. 86 $7, 615. 00 7.000 EA N FENCE GATE, TYP B, SG, 6. 1-12. 0' OPEN NG
0550 60213 2 $1, 100. 00 $2, 200. 00 2. 000 EA N FENCE GATE, TYP B, SG., 12.1-18.0" OPEN NG
0550 60214 2 $675. 00 $1, 350. 00 2. 000 EA N FENCE GATE, TYP B, SG., 18. 1-20. 0' OPENI NG
0550 60222 7 $1, 025. 31 $18, 455. 50 18. 000 EA N FENCE GATE, TYP B, DBL, 6.1-12.0" OPEN NG
0550 60223 7 $1, 412. 03 $18, 356. 35 13. 000 EA N FENCE GATE, TYP B, DBL, 12.1-18.0" OPEN NG
0550 60224 5 $1, 718. 33 $10, 310. 00 6. 000 EA N FENCE GATE, TYP B, DBL, 18.1-20.0' OPEN NG
0550 60225 7 $1, 988. 14 $13,916. 98 7.000 EA N FENCE GATE, TYP B, DBL, 20.1-24' OPEN NG
0550 60226 1 $750. 00 $750. 00 1. 000 EA N FENCE GATE, TYP B, DBL, 24-30" OPEN NG
0550 60227 2 $1, 775. 00 $3, 550. 00 2. 000 EA N FENCE GATE, TYP B, DBL, > THAN 30' OPENI NG
0550 60232 2 $1, 484. 57 $4,453.70 3. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 6. 1- 12' OPEN
0550 60233 2 $1, 491. 57 $4,474.70 3. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 12. 1- 18' OPEN
0550 60234 2 $1, 956. 83 $3, 913. 66 2. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 18. 1- 20" OPEN
0550 60235 6 $2, 407. 89 $14, 447. 36 6. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 20. 1- 24' OPEN
0550 60236 1 $1, 000. 00 $1, 000. 00 1. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 24. 1- 30' OPEN
0550 60237 1 $1, 000. 00 $1, 000. 00 1. 000 EA N FENCE GATE, TYP B, SLI CANT, > THAN 30'
0550 60914 1 $1, 000. 00 $4, 000. 00 4. 000 EA N FENCE GATE, SPL, SI NGLE, 18. 1- 20' OPEN
0561 1 17 $1, 906. 65 $9, 928, 320. 48 5, 207. 200 TN N COATI NG EXI STI NG STRUCTURAL STEEL
0561 2 1 $17. 00 $148, 206. 00 8, 718. 000 SF N COATI NG EXI STI NG STRUCTURAL STEEL
0563 3 1 $. 28 $19, 432. 00 69, 400. 000 SF N ANTI - GRAFFI TI COATI NG, SACRI FI Cl AL
0563 4 2 $. 90 $61, 686. 45 68, 622. 000 SF N ANTI - GRAFFI TI COATI NG, NON- SACRI FI CI AL
0570 1 1 43 $. 56 $1, 313, 159. 40 2,338, 191. 300 SY N PERFORMANCE TURF
0570 1 2 213 $2. 29 $11, 981, 422. 07 5,223, 003. 590 Sy N PERFORMANCE TURF, SOD
0571 1 11 13 $4.62 $282, 700. 13 61, 219. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 1
0571 1 12 9 $4.13 $268, 718. 53 65, 075. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 2
0571 1 13 4 $4. 96 $101, 286. 45 20, 429. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 3
0580 1 1 10 $42, 285. 97 $422, 859. 65 10. 000 LS N LANDSCAPE COVPLETE- SMALL PLANTS
0580 1 2 22 $387, 771. 16 $11, 245, 363. 59 29. 000 LS N LANDSCAPE COVPLETE- LARGE PLANTS
0580 2 1 1 $500. 00 $5, 000. 00 10. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14
0580 2 2 1 $1, 200. 00 $12, 000. 00 10. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 3 1 $500. 00 $5, 000. 00 10. 000 EA N LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580 2 4 1 $500. 00 $5, 000. 00 10. 000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5 1 $800. 00 $8, 000. 00 10. 000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0590 1 1 $100, 000. 00 $100, 000. 00 1. 000 EA N LANDSCAPE | RRI GATI ON SYSTEM
0590 70 4 $70, 420. 13 $281, 680. 54 4.000 LS N | RRI GATI ON SYSTEM
0590 70 1 6 $5, 437. 16 $32,622.98 6. 000 LS N | RRI GATI ON SYSTEM REPAI RS
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0591 1 1 3 $12. 86 $18, 524. 66 1, 441. 000 LF N | RRI GATI ON SLEEVE, 2" DI AVETER
0591 1 2 5 $13. 60 $52,611. 84 3, 869. 000 LF N | RRI GATI ON SLEEVE, 4" DI AMETER
0630 2 11 41 $5. 57 $1, 182, 366. 68 212, 459. 000 LF N CONDUI T, F& |, OPEN TRENCH
0630 2 12 47 $15.63 $1, 596, 620. 05 102, 120. 000 LF N CONDUI' T, F& |, DI RECTI ONAL BORE
0630 2 13 2 $24. 22 $7,387. 45 305. 000 LF N CONDUI T, F& |, JACK & BORE UNDER RR
0630 2 14 18 $15. 83 $34, 849. 18 2,202. 000 LF N CONDUI T, F& |, ABOVEGROUND
0630 2 15 4 $23. 21 $62, 634. 00 2,698. 000 LF N CONDUI T, F& |, BRI DGE MOUNT
0632 7 1 96 $3, 883. 24 $1, 642,610. 13 423. 000 PI N SI GNAL CABLE- NEW OR RECO, FUR & | NSTALL
0632 7 2 7 $4. 98 $95, 255. 00 19, 132. 000 LF N SI GNAL CABLE, REPAI R/ REPL- FUR & | NSTALL
0632 7 4 4 $456. 17 $917, 358. 41 2,011. 000 PI N S| GNAL CABLE, ADJUST
0633 1111 2 $1.85 $2,539. 50 1, 370. 000 LF N FI BER OPTI C CABLE, F& , OVH, 2-12
0633 1112 1 $1.91 $2,292. 00 1, 200. 000 LF N FI BER OPTI C CABLE, F&l, OvH, 13-48
0633 1113 2 $9. 29 $15, 629. 16 1, 683. 000 LF N FI BER OPTI C CABLE, F&l , OVH, 49- 96
0633 1121 6 $1. 86 $21, 980. 55 11, 802. 000 LF N FI BER OPTI C CABLE, F&, UG 2-12
0633 1122 8 $1.79 $71, 988. 25 40, 230. 000 LF N FI BER OPTI C CABLE, F& , UG 13-48
0633 1123 6 $2.24 $260, 034. 25 116, 007. 000 LF N FI BER OPTI C CABLE, F&l, UG 49-96
0633 1410 3 $7.18 $5, 350. 00 745. 000 LF N FI BER OPTI C CABLE, REL, OV
0633 1420 3 $2. 41 $11, 698. 95 4, 852. 000 LF N FI BER OPTI C CABLE, REL, UG
0633 2 31 10 $35. 67 $34, 132. 57 957. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, SPLICE
0633 2 32 7 $146. 82 $50, 653. 40 345. 000 EA N FI BER OPTI C CONNECTI QN, | NSTALL, TERM
0633 3 11 8 $678. 23 $40, 693. 65 60. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 12 9 $84. 63 $7,870. 44 93. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE TRAY
0633 3 13 1 $1, 727. 00 $13, 816. 00 8. 000 EA N FI BER OPTI C CONN HDWR, PRETERM CONNECT A
0633 3 14 4 $158. 29 $1, 266. 35 8. 000 EA N FI BER OPTI C CONN HDWR, BUFFER TUBE FAN O
0633 3 15 6 $1, 451. 46 $79, 830. 08 55. 000 EA N FI BER OPTI C CONN HDWR, PRETERM PATCH PAN
0633 3 16 3 $1, 053. 43 $8, 427. 40 8. 000 EA N FI BER OPTI C CONN HDWR, PATCH PANEL- FI E
0633 3 31 1 $250. 00 $500. 00 2.000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 41 1 $401. 43 $802. 86 2. 000 EA N FI BER OPTI C CONN HDWR, REL, SPLI CE ENCL
0633 3 42 1 $6. 18 $12. 36 2.000 EA N FI BER OPTI C CONN HDWR, REL, SPL TRAY
0633 3 43 1 $145. 00 $2, 610. 00 18. 000 EA N FI BER OPTI C CONN HDWR, REL, PRETERM CONN
0633 3 45 1 $300. 00 $5, 700. 00 19. 000 EA N FI BER OPTI C CONN HDWR, REL, PATCH PANEL
0633 3 46 2 $107. 84 $323.53 3. 000 EA N FI BER OPTI C CONN HDWR, REL, PP FT
0633 3 51 1 $401. 43 $802. 86 2.000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 52 1 $30. 88 $61. 76 2. 000 EA N FI BER OPTI C CONN HDWR, ADJ, SPL TRAY
0633 3 55 1 $200. 00 $200. 00 1. 000 EA N FI BER OPTI C CONN HDWR, ADJ, PATCH PANEL
0633 3 56 1 $154. 40 $308. 80 2.000 EA N FI BER OPTI C CONN HDWR, ADJ, PATCH PANEL
0633 4 1 3 $4. 47 $23, 500. 80 5, 260. 000 LF N S| GNALS COVMMUNI G- TW STED PAI R CABLE
0633 4 4 1 $2.78 $5, 560. 00 2, 000. 000 LF N SI GNALS COVWUNI G- TW STED PAI R CABLE, RE
0633 8 1 4 $3. 30 $49, 068. 72 14, 861. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, F&l
0633 8 4 3 $2. 28 $14, 190. 00 6, 225. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, REL
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0634 4141 2 $2, 724. 68 $10, 898. 72 4. 000 PI N SPAN W RE ASSEMBLY, F& , SINGLE PT, PER
0634 4142 3 $1, 983. 88 $9, 919. 42 5. 000 PI N SPAN W RE ASSEMBLY, F&, SINGLE PT, DA
0634 4143 6 $2, 380. 43 $19, 043. 44 8. 000 PI N SPAN W RE ASSEMBLY, F&, SINGLE PT, BOX
0634 4151 3 $4, 236. 05 $33, 888. 38 8. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, PERP
0634 4152 7 $3, 132. 40 $50, 118. 38 16. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, DI AG
0634 4153 8 $4, 210. 11 $63, 151. 72 15. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, BOX
0634 4154 5 $3, 805. 92 $19, 029. 59 5. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, OTHER
0634 4400 1 $950. 00 $3, 800. 00 4. 000 Pl N SPAN W RE ASSEMBLY, ADJUST
0634 5 1 8 $26. 97 $13, 241. 33 491. 000 LF N FI BERGLASS | NSULATOR, FURNI SH & | NSTALL
0634 6 1 3 $4. 82 $6, 072. 40 1, 260. 000 LF N MESSENGER W RE, F&l
0635 2 11 49 $479. 49 $905, 286. 39 1, 888. 000 EA N PULL & SPLICE BOX, F& , 13" x 24"
0635 2 12 18 $1, 054. 64 $195, 108. 28 185. 000 EA N PULL & SPLICE BOX, F&l, 24" X 36"
0635 2 13 11 $1,919. 21 $132, 425. 26 69. 000 EA N PULL & SPLICE BOX, F& , 30" X 60" OR 36"
0635 2 40 7 $537. 13 $17, 725. 30 33. 000 EA N PULL & SPLI CE BOX, RELOCATE
0635 3 11 3 $195. 57 $1, 368. 99 7.000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, AERI AL
0635 3 12 7 $582. 79 $44, 292. 10 76. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, MOUNTED
0635 3 40 1 $281. 06 $2, 810. 60 10. 000 EA N JUNCTI ON BOX, RELOCATE
0639 1112 10 $1, 589. 25 $55, 623. 62 35. 000 AS N ELECTRI CAL POVNER SRV, F& , OH, M PUR BY CON
0639 1113 3 $1, 951. 65 $21, 468. 11 11. 000 AS N ELECTRI CAL POVNER SRV, F&l, OH, M NOT REQ
0639 1121 1 $798. 85 $3, 195. 40 4. 000 AS N ELECTRI CAL POVNER SRV, F& , UG FUR BY POW\E
0639 1122 13 $1, 399. 20 $51, 770. 48 37.000 AS N ELECTRI CAL POVNER SRV, F& , UG PUR CONT
0639 1123 9 $2, 339. 76 $49, 134. 86 21. 000 AS N ELECTRI CAL POVNER SRV, F& , UG PUR, NOT REQ
0639 1410 1 $473. 88 $947.76 2.000 AS N ELECTRI CAL PONER SRV, REL OHD,
0639 1420 2 $689. 70 $3, 448. 52 5. 000 AS N ELECTRI CAL POAER SRV, REL UND
0639 1610 3 $340. 51 $1, 362. 02 4. 000 AS N ELECTRI CAL POVER SRV, REM OHD,
0639 1620 5 $471. 23 $6, 125. 96 13. 000 AS N ELECTRI CAL PONER SRV, REM UND,
0639 2 1 77 $2. 27 $671, 037. 33 295, 398. 000 LF N ELECTRI CAL SERVI CE W RE
0639 2 4 2 $24. 08 $2, 769. 00 115. 000 LF N ELECTRI CAL SERVI CE W RE, RELOCATE
0639 3 11 23 $1, 463. 59 $165, 385. 60 113. 000 EA N ELEC SERV DI SCON, F&l, POLE IWNT
0639 3 12 2 $2, 232. 07 $15, 624. 50 7.000 EA N ELEC SERV DI SCON, F&l, CABINET
0639 3 60 2 $175.79 $527. 38 3. 000 EA N ELEC SERV DI SCON, REMOVE
0639 5 1 3 $31, 268. 17 $281, 413. 56 9. 000 EA N EMERGENCY GENERATOR- PERM UP TO 25 KW
0639 5 2 1 $93, 186. 89 $186, 373.78 2. 000 EA N EMERGENCY GENERATOR- PERVANENT 26- 50 KW
0641 2 11 12 $830. 58 $35, 714. 88 43. 000 EA N PREST CNC POLE, F& , TYP P-11, PEDESTAL
0641 2 12 45 $982. 66 $145, 433. 91 148. 000 EA N PREST CNC POLE, F& , TYP P-11 SRV POLE
0641 2 13 1 $8, 900. 00 $26, 700. 00 3. 000 EA N PREST CNC POLE, F&l , TYP P-111
0641 2 15 3 $5, 583. 57 $139, 589. 37 25. 000 EA N PREST CNC POLE, F&l , TYP P-V
0641 2 16 7 $6, 893. 85 $165, 452. 28 24. 000 EA N PREST CNC POLE, F&l , TYP P-VI
0641 2 17 7 $7, 753. 90 $240, 370. 92 31. 000 EA N PREST CNC POLE, F& , TYP P-VI |
0641 2 18 6 $7,539. 14 $158, 322. 04 21. 000 EA N PREST CNC POLE, F&l , TYP P-VI 1|
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0641 2 19 2 $6, 416. 13 $51, 329. 04 8. 000 EA N PREST CNC POLE, F&l , CUSTOM DESI GN
0641 2 30 1 $3, 358. 50 $6, 717. 00 2. 000 EA N PREST CNC PCOLE, | NSTALL
0643 1 2 $362. 96 $1, 814. 80 5. 000 EA N STRAIN POLE, WOOD, GUYI NG
0643130 1 $1, 304. 95 $1, 304. 95 1. 000 EA N STRAIN POLE, WOOD, F&l, 30'
0643140 2 $1,771. 65 $5, 314. 95 3. 000 EA N STRAIN POLE, WOOD, F&l, 40'
0643145 2 $677. 81 $3, 389. 03 5. 000 EA N STRAIN POLE, WOOD, F&l, 45'
0643150 3 $1, 139. 87 $14, 818. 26 13. 000 EA N STRAIN POLE, WOOD, F&, 50'
0646 1 11 94 $910. 59 $1, 004, 385. 43 1, 103. 000 EA N ALUM NUM SI GNALS POLE, PEDESTAL
0649 1 10 1 $700. 00 $2, 800. 00 4. 000 EA N STEEL STRAIN POLE, F& , PEDESTAL
0649 1 12 1 $21, 000. 00 $63, 000. 00 3. 000 EA N STEEL STRAIN POLE, F&, TYPE PS- V
0649 1 14 3 $20, 922. 41 $188, 301. 71 9. 000 EA N STEEL STRAIN PCOLE, F&, TYPE PS- VI
0649 1 16 1 $20, 970. 85 $20, 970. 85 1. 000 EA N STEEL STRAIN POLE, F&, TYPE PS- | X
0649 1 17 1 $27, 950. 00 $223, 600. 00 8. 000 EA N STEEL STRAIN POLE, F&, TYPE PS- X
0649 31101 9 $24,793. 74 $471, 081. 02 19. 000 EA N M ARM F& , W5-150, SI NG ARM W0 LUM 36
0649 31102 11 $27, 239. 09 $735, 455. 54 27.000 EA N M ARM F&l, W5- 150, SI NGLE ARM W0 LUM 46
0649 31103 18 $31, 272. 21 $969, 438. 49 31. 000 EA N M ARM F&l , W5- 150, SI NGLE ARM W0 LUM 60
0649 31104 11 $40, 258. 29 $724,649. 21 18. 000 EA N M ARM F& , W5-150, SING ARM WO LUM70.5
0649 31105 12 $39, 141. 63 $665, 407. 74 17. 000 EA N M ARM F&l, W5-150, SINGLE ARM WO LUM 78
0649 31106 5 $28, 344. 20 $198, 409. 38 7.000 EA N M ARM F&l , Ws- 150, SI NGLE ARM W LUM 36'
0649 31107 7 $30, 258. 49 $302, 584. 90 10. 000 EA N M ARM F& , W5- 150, SI NGLE ARM W LUM 46
0649 31108 6 $38, 212. 80 $458, 553. 65 12. 000 EA N M ARM F&l, W5- 150, SI NGLE ARM W LUM 60
0649 31109 4 $49, 297. 87 $394, 382. 99 8. 000 EA N M ARM F&l , W5- 150, SI NGLE ARM W LUM 70. 5
0649 31110 4 $28, 136. 63 $140, 683. 14 5. 000 EA N M ARM F& , W5-150, DBL ARM WO LU 36-36
0649 31111 4 $31, 154. 50 $155, 772. 52 5. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 36-46
0649 31112 4 $40, 447. 47 $202, 237. 33 5. 000 EA N M ARM F&l, Ws-150,DBL ARM WO LU 36-60
0649 31113 3 $42,216. 70 $168, 866. 79 4. 000 EA N M ARM F& , W5-150,DBL ARM WO LU 36-70.5
0649 31114 4 $37, 153. 24 $185, 766. 19 5. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 46-46
0649 31115 4 $42,044. 41 $210, 222. 06 5. 000 EA N M ARM F&l , W5-150, DBL ARM WO LU 46-60
0649 31116 5 $45, 451. 16 $272, 706. 95 6. 000 EA N M ARM F& , W5-150,DBL ARM WO LU 46-70.5
0649 31117 4 $48, 793. 44 $243, 967. 22 5. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 60-60
0649 31118 7 $45, 387. 29 $408, 485. 60 9. 000 EA N M ARM F&l, Ws-150,DBL ARM WO LU 60-70.5
0649 31119 5 $53, 143. 37 $425, 146. 93 8. 000 EA N M ARM F& , W5-150,DBL ARM WO LU 70.5-70
0649 31201 9 $18, 923. 13 $340, 616. 35 18. 000 EA N M ARM F&l, W5-130, SI NGLE ARM WO LUM 36
0649 31202 13 $21, 831. 67 $567, 623. 39 26. 000 EA N M ARM F&l, W5-130, SINGLE ARM W0 LUM 46
0649 31203 16 $29, 158. 78 $991, 398. 41 34. 000 EA N M ARM F&l , W5-130, SINGLE ARM WO LUM 60
0649 31204 15 $31, 324.70 $845, 766. 95 27. 000 EA N M ARM F&l, W5-130, SINGLE ARM WO LU 70.5
0649 31205 9 $31, 841. 79 $859, 728. 20 27.000 EA N M ARM F&l, W5-130, SINGLE ARM WO LU 78
0649 31206 2 $19, 648. 79 $39, 297. 57 2. 000 EA N M ARM F&l , W5-130, SINGLE ARMW LU, 36
0649 31207 3 $25, 674. 97 $128, 374. 83 5. 000 EA N M ARM F&l, W5-130, SINGLE ARMW LU 46
0649 31208 3 $30, 111. 72 $90, 335. 15 3. 000 EA N M ARM F&l, W5-130, SINGLE ARMW LU 60
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0649 31209 3 $37, 958. 04 $113,874. 12 3. 000 EA N M ARM F&l, W5-130, SINGLE ARMW LU 70.5
0649 31210 1 $20, 588. 93 $20, 588. 93 1. 000 EA N M ARM F& , W5-130,DBL ARM WO LU, 36-36
0649 31211 2 $25, 384. 78 $50, 769. 55 2. 000 EA N M ARM F&l, W5-130,DBL ARM WO LU 36-46
0649 31212 3 $33, 351. 33 $133, 405. 31 4. 000 EA N M ARM F&l, Ws-130,DBL ARM WO LU 36-60
0649 31213 2 $39, 578. 91 $79, 157. 81 2.000 EA N M ARM F& , W5-130,DBL ARM WO LU 36-70.5
0649 31214 2 $33, 536. 26 $67, 072. 52 2. 000 EA N M ARM F&l, W5-130, DBL ARM WO LU 46-46
0649 31215 4 $41, 477. 30 $165, 909. 18 4. 000 EA N M ARM F&l, Ws-130,DBL ARM WO LU 46-60
0649 31216 2 $38, 278. 11 $76, 556. 22 2.000 EA N M ARM F& , W5-130,DBL ARM WO LU 46-70.5
0649 31217 6 $38,917. 25 $272, 420. 75 7.000 EA N M ARM F&l, W5-130, DBL ARM WO LU 60-60
0649 31218 4 $39, 472. 51 $276, 307. 56 7. 000 EA N M ARM F&l, Ws-130,DBL ARM WO LU 60-70.5
0649 31219 2 $41, 368. 91 $124,106. 74 3. 000 EA N M ARM F& , W5-130, DBLARM WO LU 70.5
0649 31299 4 $30, 396. 94 $303, 969. 42 10. 000 EA N M ARM F&l, W5-130, CUSTOM
0649 31301 1 $16, 444.79 $16, 444. 79 1. 000 EA N M ARM F&l, W5-110, SINGLE ARM W0 LUM 36
0649 31302 1 $18, 945. 16 $18, 945. 16 1. 000 EA N M ARM F& , W5-110, SINGLE ARM WO LUM 46
0649 31303 1 $21, 665. 09 $21, 665. 09 1. 000 EA N M ARM F&l, W5-110, SINGLE ARM WO LUM 60
0649 31304 1 $23, 718. 56 $23, 718. 56 1. 000 EA N M ARM F&l , W5- 110, SINGLE ARM WO LUM 70.5
0649 31305 2 $33, 776. 15 $101, 328. 44 3. 000 EA N M ARM F&l , W5- 110, SI NGLE ARM W0 LUM 78
0649 31306 1 $18, 281. 78 $18, 281. 78 1. 000 EA N M ARM F&l , W5- 110, SI NGLE ARM W LUM 36
0649 31307 1 $22, 312.61 $22,312.61 1. 000 EA N M ARM F&l , W5- 110, SINGLE ARM W LUM 46
0649 31308 1 $23, 119. 61 $23,119.61 1. 000 EA N M ARM F&l , W5- 110, SI NGLE ARM W LUM 60
0649 31309 1 $26, 597. 01 $26, 597. 01 1. 000 EA N M ARM F&l , W5- 110, SINGLE ARM W LUM 70.5
0649 31310 1 $19, 036. 26 $19, 036. 26 1. 000 EA N M ARM F&l, Ws-110,DBL ARM WO LUM 36-36
0649 31311 1 $21, 473. 20 $21, 473. 20 1. 000 EA N M ARM F& , W5-110,DBL ARM WO LUM 36-46
0649 31312 2 $28, 337. 23 $56, 674. 45 2. 000 EA N M ARM F&l, W5s-110,DBL ARM WO LUM 36-60
0649 31313 1 $29, 611. 50 $29, 611. 50 1. 000 EA N M ARM F&l , Ws- 110, DBL ARM WO LUM 36-70.5
0649 31314 1 $23, 665. 28 $23, 665. 28 1. 000 EA N M ARM F& , W5-110,DBL ARM WO LUM 46-46
0649 31315 1 $29, 721. 20 $29, 721. 20 1. 000 EA N M ARM F&l, W5s-110,DBL ARM WO LUM 46-60
0649 31316 1 $30, 757. 36 $30, 757. 36 1. 000 EA N M ARM F&l , W5- 110, DBL ARM WO LUM 46-70.5
0649 31317 1 $29, 890. 37 $29, 890. 37 1. 000 EA N M ARM F& , Ws-110,DBL ARM WO LUM 60-60
0649 31318 1 $32, 271. 96 $32, 271. 96 1. 000 EA N M ARM F&l, Ws-110,DBL ARM WO LU 60-70.5
0649 31319 1 $33, 957. 79 $33, 957. 79 1. 000 EA N M ARM F&l , Ws- 110, DBL ARM WO LUM 70.5-70
0649 31999 11 $32, 741. 42 $949, 501. 08 29. 000 EA N M ARM F& , CUSTOM W ND SPEED, CUSTOM ARM
0649 33000 1 $15, 875. 14 $63, 500. 56 4. 000 EA N M ARM | NSTALL
0649 34000 1 $14, 500. 00 $43, 500. 00 3. 000 EA N M ARM RELOCATE
0649 38000 2 $7, 350. 82 $14, 701. 63 2. 000 EA N M ARM REPAI R
0650 1111 7 $496. 00 $22,319. 98 45. 000 AS N TRAFFI C SI GNAL, F&l , 1 SECT, 1 WAY, ALUM NUM
0650 1112 1 $475. 00 $2, 850. 00 6. 000 AS N TRAFFI C SI GNAL, F&l ,1 SECT, 1 WAY, POLY WA
0650 1113 2 $475. 81 $7,137. 10 15. 000 AS N TRAFFI C SI GNAL, F&l , 1 SECT, 1 WAY, POLYCARB
0650 1121 4 $874. 60 $23,614. 10 27.000 AS N TRAFFI C SI GNAL, F&l , 1 SECT, 2 WAY, ALUM
0650 1122 1 $685. 00 $2, 740. 00 4. 000 AS N TRAFFI C SI GNAL, F&l , 1 SECT, 2 WAY, POLY WA
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0650 1141 1 $1, 100. 00 $11, 000. 00 10. 000 AS N TRAFFI C SI GNAL, F&l , 1 SECT, 4 WAY, ALUM NUM
0650 1311 63 $954. 45 $1,173,972. 67 1, 230. 000 AS N TRAFFI C SI GNAL, F&l , 3 SECT, 1 WAY, ALUM NUM
0650 1312 2 $940. 20 $49, 830. 50 53. 000 AS N TRAFFI C SI GNAL, F&l , 3 SEC, 1 WAY, POLY W AL
0650 1313 12 $752.51 $931, 607. 93 1, 238. 000 AS N TRAFFI C SI GNAL, F&l , 3 SECT, 1 WAY, POLYCARB
0650 1314 4 $3,573. 88 $1, 132,919. 54 317. 000 AS N TRAFFI C SI GNAL, F&l , 3 SECT, 1 WAY, PROGRAM
0650 1321 8 $1, 618. 06 $69, 576. 41 43. 000 AS N TRAFFI C SI GNAL, F&l , 3 SECT, 2 WAY, ALUM NUM
0650 1322 2 $1,670. 54 $20, 046. 50 12. 000 AS N TRAFFI C SI GNAL, F&l , 3 SEC, 2 WAY, PCLY W AL
0650 1323 5 $1, 493.54 $479, 427. 60 321. 000 AS N TRAFFI C SI GNAL, F&l , 3 SECT, 2 WAY, POLYCARB
0650 1331 2 $2, 549. 33 $30, 592. 00 12. 000 AS N TRAFFI C SI GNAL, F&l, 3 SECT, 3 WAY, ALUM NUM
0650 1341 1 $3, 100. 00 $31, 000. 00 10. 000 AS N TRAFFI C SI GNAL, F&l , 3 SECT, 4 WAY, ALUM NUM
0650 1411 24 $1, 155.76 $128, 289. 88 111. 000 AS N TRAFFI C SI GNAL, F&l , 4 SECT, 1 WAY, ALUM NUM
0650 1413 9 $949. 98 $117,797.73 124. 000 AS N TRAFFI C SI GNAL, F&l , 4 SECT, 1 WAY, POLYCARB
0650 1414 3 $5, 189. 95 $67, 469. 39 13. 000 AS N TRAFFI C SI GNAL, F&l , 4 SECT, 1 WAY, PROGRAM
0650 1511 39 $1,421.31 $260, 099. 03 183. 000 AS N TRAFFI C SI GNAL, F&l , 5 SECT, 1 WAY, ALUM NUM
0650 1512 2 $1, 655. 22 $36, 414. 80 22.000 AS N TRAFFI C SI GNAL, F&l , 5 SEC, 1 WAY, POLY W AL
0650 1513 8 $1, 349. 00 $449, 216. 64 333. 000 AS N TRAFFI C SI GNAL, F&l ,5 SECT, 1 WAY, POLYCARB
0650 1514 1 $7, 000. 00 $70, 000. 00 10. 000 AS N TRAFFI C SI GNAL, F&l , 5 SECT, 1 WAY, PROGRAM
0650 3 8 $238. 84 $42,514. 36 178. 000 AS N TRAFFI C SI GNAL, | NSTALL
0650 4 14 $357. 93 $39, 014. 79 109. 000 AS N TRAFFI C SI GNAL, RELOCATE
0650 5 4 $331. 15 $50, 334. 22 152. 000 AS N TRAFFI C SI GNAL, RETROFI T EXI ST HANG ASSY
0653181 1 $844. 20 $1, 688. 40 2.000 AS N PEDESTRI AN SI GNAL, F& , LED, 1 DI RECT
0653182 1 $1, 038. 04 $2, 076. 08 2. 000 AS N PEDESTRI AN SI GNAL, F&l, LED, 2 DI RECT
0653191 95 $652. 79 $896, 274. 25 1, 373. 000 AS N PEDESTRI AN SI GNAL, F& , LED COUNT DWN, 1
0653192 55 $1, 055. 66 $242, 800. 75 230. 000 AS N PEDESTRI AN SI GNAL, F& , LED COUNT DWN, 2
0653193 1 $2, 000. 00 $20, 000. 00 10. 000 AS N PEDESTRI AN SI GNAL, F& , LED COUNT DWN, 3
0653300 4 $207. 56 $12, 453. 60 60. 000 AS N PEDESTRI AN SI GNAL , | NSTALL ONLY
0653400 11 $306. 59 $15, 329. 54 50. 000 AS N PEDESTRI AN S| GNAL, RELOCATE
0659 1 01 5 $359. 06 $16, 157. 57 45. 000 EA N RETROFI T EXI ST SIGNAL AUXIL, F& , BKPLT
0659 1 02 5 $233. 56 $30, 362. 40 130. 000 EA N RETROFI T EXI ST SIGNAL AUXI L, F& , BKPLT
0659 1 03 3 $360. 60 $41, 108. 10 114. 000 EA N RETROFI T EXIST SIGNAL AUXIL, F& , DIS H
0659 1 04 1 $81. 82 $8, 182. 00 100. 000 EA N RETROFI T EXIST SIGNAL AUXIL, F&, PIV H
0659 1 05 4 $83. 32 $11, 247. 67 135. 000 EA N RETROFI T EXI ST SIGNAL AUXIL, F&, VISOR
0659 1 06 4 $432. 31 $115, 859. 72 268. 000 EA N RETROFI T EXI ST SIGNAL AUXIL, F&, 12 LE
0659 1 07 4 $321. 63 $13, 508. 60 42. 000 EA N RETROFI T EXIST SIGNAL AUXIL, F& , 8 LED
0660 1101 8 $150. 01 $28, 351. 75 189. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 1
0660 1102 7 $196. 46 $13,948. 70 71.000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 2
0660 1103 2 $165. 34 $330. 67 2. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 3
0660 1104 2 $183. 18 $366. 36 2.000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 4
0660 1105 1 $211. 15 $3, 800. 70 18. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 5
0660 1106 2 $350. 13 $1, 400. 50 4. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 6
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0660 1109 32 $266. 57 $78, 371. 75 294. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 9
0660 1110 20 $261. 37 $46, 262. 07 177.000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 10
0660 1111 1 $280. 00 $840. 00 3. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 11
0660 2101 49 $813. 38 $501, 042. 33 616. 000 AS N LOOP ASSEMBLY- F& , TYPE A
0660 2102 54 $537. 27 $650, 102. 20 1, 210. 000 AS N LOOP ASSEMBLY, F&, TYPE B
0660 2103 3 $441. 54 $17, 661. 55 40. 000 AS N LOOP ASSEMBLY, F&l, TYPE C
0660 2104 1 $432. 31 $2, 161. 55 5. 000 AS N LOOP ASSEMBLY, F& , TYPE D
0660 2105 1 $432. 31 $2, 161. 55 5. 000 AS N LOOP ASSEMBLY, F&l, TYPE E
0660 2106 69 $716. 48 $705, 020. 85 984. 000 AS N LOOP ASSEMBLY, F&l, TYPE F
0660 2107 1 $3, 310. 00 $3, 310. 00 1. 000 AS N LOOP ASSEMBLY, F& , TYPE G
0660 3 31 1 $465. 00 $9, 765. 00 21. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, I NS, CAB
0660 3 32 1 $1, 496. 00 $31, 416. 00 21. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, I NS, ABO
0660 4 11 8 $3, 194. 42 $198, 053. 85 62. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 12 11 $4,511. 45 $446, 633. 72 99. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 41 1 $562. 13 $2,248. 52 4. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 42 1 $361. 00 $361. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 51 1 $562. 13 $2, 248. 52 4. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 5 11 1 $2, 920. 00 $2, 920. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG CAB EQU
0660 5 13 1 $815. 00 $5, 705. 00 7.000 EA N VEHI CLE DETECTI ON SYSTEM W MAG | N- ROAD
0660 5 41 1 $897. 00 $897. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG CAB EQU
0660 5 42 1 $538. 00 $1, 614. 00 3. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG AG EQUI
0660 5 43 1 $350. 00 $3, 500. 00 10. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG | N- ROAD
0660 6321 1 $8, 965. 00 $44, 825. 00 5. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, | NST, CAB
0660 6322 1 $9, 865. 00 $49, 325. 00 5. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B,INS, ABO
0660 6412 1 $2, 200. 00 $13, 200. 00 6. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI T, REL
0660 6421 2 $450. 21 $900. 41 2.000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0660 6422 2 $829. 02 $2, 487. 06 3. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0663 1110 6 $3, 323. 68 $139,594. 76 42.000 EA N SIGNAL PRI O & PREEMP, F&l, OPTI CAL, COVPL
0663 1120 2 $11, 887.55 $95, 100. 40 8. 000 EA N SIGNAL PRI O & PREEMP, F&l, GPS, COVPL
0663 1400 1 $562. 13 $1, 124. 26 2. 000 EA N SI GNAL PRI O & PREEMP, RELOCATE
0663 1500 1 $562. 13 $1, 124. 26 2.000 EA N SIGNAL PRI O & PREEMP, ADJUST/ MODI FY
0670 4 1 2 $1, 429. 25 $5, 717. 00 4. 000 AS N | NTERSECTI ON CONTROL BEACON CONTROLLER
0670 5110 16 $22,537. 98 $676, 139. 26 30. 000 AS N TRAF CNTL ASSEM F& , NEMA
0670 5111 26 $22, 709. 26 $1, 249, 009. 15 55. 000 AS N TRAF CNTL ASSEM F& , NEMA, 1 PREEMPT
0670 5112 9 $20, 681. 34 $475, 670. 86 23.000 AS N TRAF CNTL ASSEM F&, NEMA, 2 PREEMPT
0670 5120 12 $23, 290. 23 $558, 965. 50 24. 000 AS N TRAF CNTL ASSEM F&l, 170
0670 5121 1 $22, 050. 00 $44, 100. 00 2.000 AS N TRAF CNTL ASSEM F&l, 170, 1PREEM PLAN
0670 5130 6 $22, 096. 45 $265, 157. 40 12. 000 AS N TRAF CNTL ASSEM F&, SPECI AL
0670 5131 11 $27, 388. 57 $547,771. 40 20. 000 AS N TRAF CNTL ASSEM F&l , SPECI AL, 1 PREEMPTI ON
0670 5132 5 $19, 191. 29 $211, 104. 22 11. 000 AS N TRAF CNTL ASSEM F&, SPECI AL, 2 PREEM
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0670 5400 14 $1, 241.76 $79,472.55 64. 000 AS N TRAF CNTL ASSEM MODI FY
0670 5500 1 $1, 454. 67 $2, 909. 34 2.000 AS N TRAF CNTL ASSEM RELOCATE
0671 2 11 1 $4, 120. 00 $4, 120. 00 1. 000 EA N TRAFFI C CONTROLLER, F&, NEMA
0678 1103 1 $1, 886. 47 $1, 886. 47 1. 000 EA N CNTRL ACCESS, F&, TYPE 12 CONFLICT MON
0678 1104 5 $146. 25 $2,632. 49 18. 000 EA N CNTRL ACCESS, F& , LOAD SW TCH
0678 1107 3 $663. 67 $2, 654. 67 4. 000 EA N CNTRL ACCESS, F& , TYPE 1 TIME SW TCH
0678 1109 2 $589. 30 $2, 946. 50 5. 000 EA N CNTRL ACCESS, F&, TYPE 3 TIME SW TCH
0678 1110 2 $5, 330. 35 $15, 991. 06 3. 000 EA N CNTRL ACCESS, F& , TYPE 4 TIME SW TCH
0678 1111 1 $985. 00 $19, 700. 00 20. 000 EA N CNTRL ACCESS, F& , PONER REDUCTI ON ASSM
0680115 1 $2, 037. 67 $8, 150. 68 4. 000 EA N SYS CONTROL EQP, F&, AUTODI AL / ANSVER
0685106 23 $7, 029. 63 $330, 392. 58 47.000 EA N SYS AUX, F& , UNI NTERRUPTI BLE PWR SOURCE
0685120 3 $3,017. 42 $36, 209. 00 12. 000 EA N SYS AUX, F&l, TELEMETRY TRANSCEI VER
0685124 1 $450. 00 $450. 00 1. 000 EA N SYS AUX, F&, UNI VERSAL ADAPTER
0685127 1 $377. 25 $1, 509. 00 4. 000 EA N SYS AUX, F& , TEL CONNECTI ON BOX
0685128 4 $1, 951. 96 $23, 423. 56 12. 000 EA N SYS AUX, F&l, | NTERFACE PANEL
0685140 6 $3, 134. 91 $28, 214. 22 9. 000 EA N SYS AUX, F&l, FI B OPT- MODUL/ DEMODUL
0685143 1 $418. 00 $418. 00 1. 000 EA N SYS AUX, F&l, VIDEO MONI TORS
0690 10 59 $54. 53 $69, 799. 56 1, 280. 000 EA N SI GNAL HEAD TRAFFI C ASSEMBLY REMOVAL
0690 20 84 $58. 14 $68, 548. 02 1,179. 000 EA N S| GNAL PEDESTRI AN ASSEMBLY REMOVAL
0690 31 63 $154. 36 $42, 758. 01 277.000 EA N S| GNAL PEDESTAL REMOVAL
0690 32 1 23 $1, 690. 48 $169, 048. 36 100. 000 EA N POLE REMOVAL, SHALLOW DI RECT BURI AL
0690 32 2 22 $1, 608. 00 $80, 400. 13 50. 000 EA N POLE REMOVAL, SHALLOW BOLT ON ATTACH
0690 34 1 33 $1,984.54 $331, 417. 66 167. 000 EA N COVWPLETE POLE REMOVAL- DEEP, DI RECT BUR
0690 34 2 18 $1, 732. 09 $138, 567. 29 80. 000 EA N COVPLETE POLE REMOVAL- DEEP, BOLT ON AT
0690 50 50 $369. 82 $52, 884. 83 143. 000 EA N CNTRL ASSEM REM COWPLETE ASSEMB
0690 50 1 7 $405. 38 $7, 296. 90 18. 000 EA N CNTRL ASSEM REM CAB ASSM LESS FDN
0690 50 2 3 $275. 17 $1, 651. 00 6. 000 EA N CNTRL ASSEM REM CONTROLLER UNI'T
0690 60 15 $72.08 $20, 327. 39 282. 000 EA N DETECTOR VEHI CLE ASSEMBLY REMOVE
0690 70 79 $51. 34 $62, 324. 25 1, 214. 000 EA N DETECTOR PEDESTRI AN ASSEMBLY REMOVE
0690 80 37 $507. 03 $154, 642. 95 305. 000 EA N SPAN W RE ASSEMBLY, REMOVE
0690 90 70 $431. 96 $179, 694. 72 416. 000 PI N CONDUI T & CABLING W THI N | NTER, REMOVE
0690 91 14 $1.05 $51, 649. 47 49, 263. 000 LF N S| GNAL | NTERCONNECT CABLE REMOVE
0690100 87 $460. 94 $173,773. 22 377.000 PI N SI GNAL EQUI PMENT M SCELLANOUS REMOVE
0701 15111 2 $4,647. 61 $41, 805. 25 8. 995 NM N AUD & VI B PVT MARK, STD, WHI TE, SOLI D, 6"
0701 15211 2 $4, 568. 13 $39, 669. 60 8. 684 NM N AUD & VI B PVT MARK, STD, YELLOW SQOLI D, 6"
0701 16111 4 $3,673. 05 $271, 600. 00 73.944 NM N AUD & VI B PVT MARK, STD, WHI TE, SOLI D, 6"
0701 16211 3 $3, 472. 37 $128, 290. 25 36. 946 NM N AUD & VI B PVT MARK, STD, YELLOW SQOLI D, 6"
0701 16221 1 $1, 000. 00 $7, 830. 00 7.830 GM N AUD & VI B PVT MARK, STD, YELLOW SKI P, 6"
0705 10 1 37 $119. 88 $46, 035. 60 384. 000 EA N OBJECT MARKER, TYPE 1
0705 10 2 20 $93. 34 $28, 750. 14 308. 000 EA N OBJECT MARKER, TYPE 2
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0705 10 3 17 $160. 07 $24, 170. 16 151. 000 EA N OBJECT MARKER, TYPE 3
0705 10 4 6 $143. 41 $5, 593. 03 39. 000 EA N OBJECT MARKER, TYPE 4
0705 11 1 55 $58. 56 $123, 679. 47 2,112. 000 EA N DELI NEATOR, FLEXI BLE TUBULAR
0705 11 2 16 $41.76 $41, 636. 06 997. 000 EA N DELI NEATOR, NON- FLEXI BLE
0705 11 3 33 $163. 26 $150, 201. 10 920. 000 EA N DELI NEATOR, FLEX HI GH VI SABI LI TY MED
0705 11 4 13 $32. 95 $1, 313, 765. 86 39, 876. 000 EA N DELI NEATOR, FLEX H GH PERFORMANCE
0706 3 102 $3.01 $410, 286. 87 136, 336. 000 EA N RETRO REFLECTI VE PAVEMENT MARKERS
0710 11111 164 $704. 49 $1, 916, 545. 09 2,720. 463 NM N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 6"
0710 11122 115 $. 28 $242,867. 18 857, 573. 850 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 8"
0710 11123 120 $.61 $308, 199. 88 501, 441. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 12"
0710 11124 112 $. 85 $168, 040. 91 196, 902. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 18"
0710 11125 136 $1.22 $346, 739. 76 283, 483. 000 LF N PAI NTED PAVT MARK, STD, VHI TE, SOLI D, 24"
0710 11131 126 $271. 30 $605, 850. 62 2,233.165 GV N PAI NTED PAVT MARK, STD, WHI TE, SKI P, 6"
0710 11133 11 $431. 24 $2, 394. 22 5.552 GM N PAI NTED PVMI MARK, STD, WHI TE, SKIP, 12"
0710 11151 104 $. 25 $82, 184. 88 324, 109. 000 LF N PAI NTED PAVT MARK, STD, WH, DOT GUI DE, 6"
0710 11160 112 $37. 50 $261, 197. 67 6, 966. 000 EA N PAI NTED PAVT NMARK, STD, WHI TE, MESSAGE
0710 11170 132 $21.54 $421,812.12 19, 587. 000 EA N PAI NTED PAVT MARK, STD, VHI TE, ARROWS
0710 11180 7 $6. 07 $2, 482. 65 409. 000 LF N PAI NTED PAVT MARK, STD, VHI TE, YI ELD LI NE
0710 11190 25 $1.09 $3,173. 49 2,907.500 SF N PAI NTED PAVT NMARK, STD, WHI TE, | SLAND NOSE
0710 11211 160 $729. 90 $1, 552, 202. 82 2,126.592 NM N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 6"
0710 11222 37 $. 36 $13,872. 88 38, 509. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 8"
0710 11223 6 $.97 $631. 33 652. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SOLI D, 12"
0710 11224 102 $1.04 $96, 567. 76 93, 275. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 18"
0710 11225 1 $1. 40 $350. 00 250. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 24"
0710 11231 49 $292. 66 $97, 883. 05 334. 464 GV N PAI NTED PAVT NMARK, STD, YELLOW SKI P, 6"
0710 11251 67 $.31 $29, 710. 10 96, 661. 500 LF N PAI NTED PAVT MARK, STD, YELLOW DOT, 6"
0710 11260 1 $44. 00 $1, 100. 00 25. 000 EA N PAI NTED PAVT MARK, STD, YELLOW MESSAGE
0710 11290 60 $1.61 $71, 963. 76 44,701. 930 SF N PAI NTED PAVT MARK, STD, YELLOW | SLAND NOSE
0710 11311 1 $1, 188. 00 $594. 00 . 500 NM N PAI NTED PAVT MARK, STD, BLACK, SOLI D, 6"
0710 11331 11 $106. 97 $125, 705. 52 1,175. 196 GM N PAI NTED PAVT MARK, STD, BLACK, SKI P, 6"
0710 11333 1 $775. 00 $387. 50 . 500 GV N PAI NTED PVMI' MARK, STD, BLACK, SKIP, 12"
0710 11342 2 $. 77 $486. 25 635. 000 LF N PAI NTED PAVT MARK, STD, BLACK, SKI P, 8"
0710 11351 1 $.40 $200. 00 500. 000 LF N PAI NTED PAVT MARK, STD, BL, DOT GUI DE, 6"
0710 11421 9 $. 50 $3, 403. 26 6, 785. 000 LF N PAI NTED PAVT NMARK, STD, BLUE, SOLI D, 6"
0710 11460 1 $37. 60 $376. 00 10. 000 EA N PAI NTED PAVT MARK, STD, BLUE, VESSAGE
0710 90 120 $38, 862. 94 $5, 013, 318. 95 129. 000 LS N PAI NTED PAVEMENT MARKI NGS, FI NAL SURFACE
0711 11122 77 $. 64 $316, 512. 86 495, 468. 000 LF N THERMOPLASTI C, STD, WHI TE, SOLID, 8"
0711 11123 105 $1. 47 $750, 173. 69 508, 659. 090 LF N THERMOPLASTI C, STD, WHI TE, SCOLID, 12"
0711 11124 96 $2. 06 $495, 144. 18 240, 158. 110 LF N THERMOPLASTI C, STD, WHI TE, SCLID, 18"
0711 11125 116 $2.72 $791, 463. 94 290, 551. 190 LF N THERMOPLASTI C, STD, WHI TE, SOLID, 24"
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0711 11151 89 $. 66 $169, 483. 54 258, 480. 789 LF N THERMOPLASTI C, STD, WHI TE, DOT GUI DE, 6"
0711 11160 99 $92. 49 $452, 351. 09 4, 891. 000 EA N THERMOPLASTI C, STD, WHI TE, MESSAGE
0711 11170 111 $37.61 $613, 914. 15 16, 325. 000 EA N THERMOPLASTI C, STD, WHI TE, ARROW
0711 11180 9 $5. 28 $10, 742. 20 2,033. 000 LF N THERMOPLASTI C, STD, WHI TE, YIELD LI NE
0711 11222 39 $.52 $29,124.71 55, 821. 000 LF N THERMOPLASTI C, STD, YELLOW SOLID, 8"
0711 11224 89 $2. 11 $192, 489. 18 91, 186. 090 LF N THERMOPLASTI C, STD, YELLOW SOLID, 18"
0711 11251 63 $.62 $73, 556. 65 118, 451. 000 LF N THERMOPLASTI C, STD, YELLOW DOT / GJI DE, 6"
0711 11421 8 $1.51 $4, 315. 29 2, 859. 000 LF N THERMOPLASTI C, STD, BLUE, SOLID, 6"
0711 11460 2 $222. 27 $2, 445. 00 11. 000 EA N THERMOPLASTI C, STD, BLUE, MESSAGE
0711 12111 3 $1, 798. 67 $134, 900. 00 75. 000 NM N THERMOPLASTI C, REFURB, WHI TE, SOLID, 6"
0711 12121 3 $. 65 $20, 011. 00 30, 810. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 6"
0711 12122 6 $. 59 $14, 278. 17 24, 203. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 8"
0711 12123 7 $1.01 $37, 766. 60 37,212. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 12"
0711 12124 7 $1.50 $23, 538. 50 15, 722. 000 LF N THERMOPLASTI C, REFURB, VWHI TE, SCOLID, 18"
0711 12125 7 $2.12 $28, 758. 98 13, 593. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SCOLID, 24"
0711 12131 5 $542. 14 $31, 037. 40 57. 250 GV N THERMOPLASTI C, REFURB, VWHI TE, SKIP, 6"
0711 12151 7 $. 33 $3, 877. 15 11, 618. 000 LF N THERMOPLASTI C, REFURB, WHI TE, DOT/ GDLN, 6"
0711 12160 5 $59. 46 $18, 670. 00 314. 000 EA N THERMOPLASTI C, REFURBI SH, VWHI TE, MESSAGE
0711 12170 5 $40. 26 $32, 930. 00 818. 000 EA N THERMOPLASTI C, REFURBI SH, VWH TE, ARRO\S
0711 12211 4 $1,539. 10 $138, 537. 06 90. 012 NM N THERMOPLASTI C, REFURB, YELLOW SOLID, 6"
0711 12221 3 $. 86 $22,593. 30 26, 397. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 6"
0711 12222 6 $.21 $4, 055. 42 19, 677. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 8"
0711 12223 2 $.87 $1, 300. 00 1, 500. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLI D, 12"
0711 12224 5 $2.18 $17,667.51 8, 086. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 18"
0711 12225 2 $1.33 $2, 000. 00 1, 500. 000 LF N THERMOPLASTI C, REFURB, YELLOW SCLI D, 24"
0711 12231 6 $507. 55 $17,635.19 34. 746 GM N THERMOPLASTI C, REFURB, YELLOW SKIP, 6"
0711 12251 6 $. 47 $3, 432. 84 7,361. 000 LF N THERMOPLASTI C, REFURB, YELLOW DOT/ GDLN, 6"
0711 14122 1 $6. 90 $6, 900. 00 1, 000. 000 LF N THERMOPLASTI C, PREFORM WHI TE, SCLID, 8"
0711 14123 4 $8. 13 $32, 615. 00 4,011. 000 LF N THERMOPLASTI C, PREFORM VWHI TE, SOLI D, 12"
0711 14124 2 $15. 15 $11, 030. 00 728. 000 LF N THERMOPLASTI C, PREFORM VWHI TE, SCLI D, 18"
0711 14125 6 $11.95 $21, 851. 40 1, 828. 000 LF N THERMOPLASTI C, PREFORM WHI TE, SCLI D, 24"
0711 14160 50 $148. 86 $480, 068. 20 3, 225. 000 EA N THERMOPLASTI C, PREFORMED, VWHI TE, MESSAGE
0711 14170 37 $83. 98 $172, 744. 04 2, 057. 000 EA N THERMOPLASTI C, PREFORMED, WH TE, ARROWS
0711 15111 31 $3, 510. 65 $1, 326, 246. 47 377.778 NM N THERMOPLASTI C, STD-OP, WH TE, SOLID, 6"
0711 15112 10 $4,601. 78 $28, 047. 86 6. 095 NM N THERMOPLASTI C, STD-OP, WHI TE, SOLID, 8"
0711 15131 29 $904. 59 $448, 426. 97 495. 723 GM N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 6"
0711 15133 4 $1, 819. 99 $5, 339. 85 2.934 GV N THERMOPLASTI C, STD-OP, WH TE, SKIP, 12"
0711 15211 31 $3, 497. 44 $1, 244, 761. 82 355. 907 NM N THERMOPLASTI C, STD- OP, YELLOW SOLID, 6"
0711 15212 7 $4, 440. 60 $34, 645. 60 7.802 NM N THERMOPLASTI C, STD-OP, YELLOW SOLID, 8"
0711 15231 9 $1, 899. 98 $18, 327. 23 9. 646 GV N THERMOPLASTI C, STD-OP, YELLOW SKIP, 6"
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0711 16111 36 $2, 747. 04 $1, 853, 501. 02 674. 727 NM N THERMOPLASTI C, STD-OTH, WHI TE, SCLID, 6"
0711 16112 10 $3, 436. 32 $104, 436. 51 30. 392 NM N THERMOPLASTI C, STD-OrH, WHI TE, SCLID, 8"
0711 16131 30 $719.78 $418, 546. 41 581. 493 GM N THERMOPLASTI C, STD-OTH, WHI TE, SKIP, 6"
0711 16133 5 $1, 745. 61 $1, 796. 23 1.029 GV N THERMOPLASTI C, STD-OTH, WHI TE, SKI P, 12"
0711 16211 35 $2, 667. 27 $1, 270, 975. 10 476. 507 NM N THERMOPLASTI C, STD- OTH, YELLOW SOLI D, 6"
0711 16212 9 $3, 119. 67 $49, 194. 12 15. 769 NM N THERMOPLASTI C, STD-Ol, YELLOW SOLID, 8"
0711 16231 18 $710. 00 $95, 448. 95 134. 436 GV N THERMOPLASTI C, STD- OTH, YELLOW SKIP, 6"
0711 17 61 $. 54 $347, 004. 82 642, 530. 060 SF N THERMOPLASTI C, REMOVE
0713102131 7 $4, 891. 06 $36, 423. 75 7.447 GM N PREFORMED TAPE, HP, VHI TE, SKI P, 6"
0713102513 3 $9, 766. 89 $17,912. 48 1.834 NM N PREFORMED TAPE, HP, WH BL CONT, SOLI D, 9"
0713102533 21 $8, 486. 54 $209, 498. 79 24. 686 GM N PREFORVED TAPE, HP, WH BL CONT, SKI P, 9"
0713102538 2 $9, 837. 40 $3,561. 14 . 362 GM N PREFORVED TAPE, HP, WH BL CONT, SKI P, 15"
0713107 5 $3.52 $33, 453. 96 9, 492. 000 SF N PREFORMED TAPE, REMOVE
0714 1123 1 $7, 000. 00 $7, 000. 00 1. 000 AS N MOTORI ST Al D CALL BOX, F&l , CALL BOX ASSEM
0714 1400 4 $1, 899. 37 $79, 773. 40 42.000 AS N MOTORI ST Al D CALL BOX, MODI FY EXI STI NG
0714 1500 2 $2, 464. 63 $39, 434. 00 16. 000 AS N MOTORI ST Al D CALL BOX, RELOCATE
0714 1600 1 $350. 00 $350. 00 1. 000 AS N MOTORI ST Al D CALL BOX, REMOVE
0715 1 11 14 $. 83 $15, 723. 48 18, 847. 000 LF N LI GHTI NG CONDUCTORS, F&l , I NSUL, NO 10 OR<
0715 1 12 60 $1. 30 $1, 299, 314. 07 998, 650. 000 LF N LI GHTI NG CONDUCTORS, F&, | NSUL, NO. 8-6
0715 1 13 38 $2.04 $1, 200, 179. 11 588, 261. 000 LF N LI GHTI NG CONDUCTORS, F&, INSUL, NO 4-2
0715 1 14 9 $3. 16 $287, 357. 66 90, 972. 000 LF N LI GHTI NG CONDUCTORS, F&l, INSUL, NO 1-0
0715 1 15 10 $4. 05 $202, 417. 26 49, 939. 000 LF N LI GHTI NG CONDUCTORS, F&l,NO 1/0-3/0
0715 1 16 2 $10. 00 $1, 000. 00 100. 000 LF N LI GHTI NG CONDUCTORS, F&l,NO. 4/0 OR LAR
0715 1 50 2 $.91 $6, 123. 60 6, 764. 000 LF N LI GHTI NG CONDUCTORS, ADJUST/ MODI FY
0715 1 60 31 $. 65 $368, 141. 85 570, 363. 000 LF N LI GHTI NG CONDUCTORS, R&D, CONT OWNS
0715 1 70 1 $1.00 $105, 657. 00 105, 657. 000 LF N LI GHTI NG CONDUCTORS, REMOVE & , FDOT OMWNS
0715 1 80 1 $. 25 $320. 00 1, 280. 000 LF N LI GHTI NG CONDUCTORS, PLACE OUT OF SERVI CE
0715 4011 2 $3, 727. 27 $41, 000. 00 11. 000 EA N LI GHT POLE COWP, F& SP FND, Ws150, 40
0715 4012 1 $6, 600. 00 $33, 000. 00 5. 000 EA N LI GHT POLE COWP, F& SP FND, W5150, 45'
0715 4013 2 $6, 711. 11 $60, 400. 00 9. 000 EA N LI GHT POLE COWP, F& SP FND, W5150, 50'
0715 4022 1 $3, 250. 00 $13, 000. 00 4. 000 EA N LI GHT POLE COWP, F& SP FND, Ws130, 45
0715 4111 9 $3, 864. 88 $784,571. 00 203. 000 EA N LI GHT POLE COWP, F& , Ws150, 40'
0715 4112 9 $4, 035. 30 $895, 836. 28 222.000 EA N LI GHT POLE COWP, F&l, W5150, 45'
0715 4113 6 $5, 537. 87 $387, 651. 03 70. 000 EA N LI GHT POLE COWP, F&l, W5150, 50'
0715 4119 2 $3, 287. 72 $9, 863. 15 3. 000 EA N LI GHT POLE COWP, F& , WB150, CUSTOM HT
0715 4121 3 $3, 168. 50 $205, 952. 59 65. 000 EA N LI GHT POLE COWP, F&l, W5130, 40'
0715 4122 6 $3, 886. 84 $283, 739. 22 73.000 EA N LI GHT POLE COWP, F&l, W5130, 45'
0715 4123 2 $5, 707. 60 $593, 590. 40 104. 000 EA N LI GHT POLE COW, F& , Ws130, 50'
0715 4129 2 $3, 421. 67 $23,951. 70 7.000 EA N LI GHT POLE COWP, F&l, W5130, CUSTOM HT
0715 4300 2 $430. 22 $9, 034. 61 21. 000 EA N LI GHT POLE COWMPLETE, | NSTALL
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0715 4400 13 $3, 138. 48 $448, 802. 40 143. 000 EA N LI GHT POLE COVPLETE, RELOCCATE
0715 4600 34 $599. 41 $710, 895. 17 1, 186. 000 EA N LI GHT POLE COW, REMOVE
0715 5 11 2 $951. 27 $479, 441. 36 504. 000 EA N LUM NAI RE & BRACKET ARM F& , ALUM NUM
0715 5 12 2 $902. 63 $3, 610. 52 4. 000 EA N LUM NAI RE & BRACKET ARM F&l, GALV ST
0715 5 30 1 $451. 00 $6, 765. 00 15. 000 EA N LUM NAI RE & BRACKET ARM | NSTALL
0715 5 50 4 $200. 27 $61, 482. 00 307. 000 EA N LUM NAI RE & BRACKET ARM REMOVE
0715 7 11 33 $11, 356. 19 $635, 946. 68 56. 000 EA N LOAD CENTER, F& , SECONDARY VOLTAGE
0715 7 12 3 $7, 046. 34 $49, 324. 39 7.000 EA N LOAD CENTER, F& , PRI MARY VOLTAGE
0715 7 21 8 $1,471. 20 $23,539. 16 16. 000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31 2 $1, 295. 55 $2,591. 09 2. 000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 7 41 13 $712.54 $14, 250. 82 20. 000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 7 42 2 $152. 68 $610. 71 4. 000 EA N LOAD CENTER, REMOVE, PRI MARY VOLTAGE
0715 10 2 4 $909. 95 $32, 758. 08 36. 000 EA N LI GHT POLE FOUNDATI ON, F&l
0715 10 3 3 $27. 34 $984. 26 36. 000 EA N LI GHT POLE FOUNDATI ON, REPAI R
0715 10 4 2 $64. 00 $320. 00 5. 000 EA N LI GHT POLE FOUNDATI ON, STRAI GHTEN
0715 10 5 6 $162. 17 $1, 783. 85 11. 000 EA N LI GHT POLE FOUNDATI ON, REMOVE
0715 11111 9 $334. 09 $55, 792. 93 167. 000 EA N LUM NAI RE , F& , ROADWAY, COBRA HEAD
0715 11112 3 $425. 67 $3, 405. 37 8. 000 EA N LUM NAI RE, F&l, ROADWAY, HI GH MAST
0715 11113 4 $658. 96 $25, 699. 30 39. 000 EA N LUM NAI RE, F&l, ROADWAY, POLE TOP
0715 11114 1 $764. 27 $764. 27 1. 000 EA N LUM NAI RE, F& , ROADWAY, SHCE BOX
0715 11115 1 $671. 75 $671. 75 1. 000 EA N LUM NAI RE, F&, ROADWAY, WALL MOUNT
0715 11125 12 $732. 88 $102, 603. 82 140. 000 EA N LUM NAI RE, F& , UNDER DECK, WALL MOUNT
0715 11137 6 $732. 22 $28, 556. 72 39. 000 EA N LUM NAI RE, F& , SIGN, SIGN MOUNT
0715 11500 10 $85. 43 $9, 141. 31 107. 000 EA N LUM NAI RE, REMOVE
0715 11600 1 $669. 47 $669. 47 1. 000 EA N LUM NAI RE, REPAI R & REI NSTALL
0715 16 5 1 $200. 41 $6, 012. 30 30. 000 EA N LI GHTI NG - BALLAST, REPLACE
0715 17 52 1 $431. 69 $8, 633. 80 20. 000 EA N LI GHTI NG - LAMP, REPLACE, MERCURY VAPOR
0715 17 53 2 $370. 22 $17, 030. 20 46. 000 EA N LI GHTI NG - LAMP, REPLACE, METAL HALI DE
0715 17 55 1 $350. 17 $10, 505. 10 30. 000 EA N LI GHTI NG - LAMP, REPLACE, LOW PRESSURE S
0715 19 1 3 $51. 17 $6, 652. 30 130. 000 EA N LI GHTI NG - SURGE PROTECTOR, POLE BASE
0715 19123 3 $45, 014. 33 $3, 105, 988. 75 69. 000 EA N H GH MAST LI GHT POLE, F&l , Ws- 130, 120°
0715 19133 1 $51, 306. 41 $666, 983. 33 13. 000 EA N H GH MAST LI GHT PCLE, F&l , Ws- 110, 120'
0715 19600 3 $2, 505. 02 $137, 776. 20 55. 000 EA N H GH MAST LI GHT POLE, REMOVE
0715 24 5 1 $70. 47 $3, 523. 50 50. 000 EA N LI GHTI NG - FUSE- POLE BASE, REPLACE
0715 26 1 3 $144. 74 $2, 750. 00 19. 000 EA N QUI CK DI SCN PLUG, SW BOXI NG FOR SGN
0715 26 2 2 $15. 00 $90. 00 6. 000 EA N QUI CK DI SCN PLUG, POLE BASE, H NAST
0715 30 2 2 $109. 27 $3, 168. 69 29. 000 LU N LI GHTI N GROUP RELAMPI NG, HI GH PRESSURE
0715 32 1 $810. 28 $243, 084. 00 300. 000 LO N LI GHTI NG DI AGNOSTI C WORK
0715 36 12 3 $83. 52 $6, 264. 00 75. 000 EA N LI GHT POLE, FRANG BLE BASE, Fé&l ,
0715 36 14 3 $67.91 $1, 358. 25 20. 000 EA N LI GHT POLE, FRANG BLE BASE, F&l , DOOR ASSEM
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0715 36 42 2 $50. 00 $4, 000. 00 80. 000 EA N LI GHT POLE, FRANG BLE BASE, REMOVE, TR BASE
0715 37 1 1 $301. 69 $15, 084. 50 50. 000 EA N PHOTO ELECTRI C CONTROL ASSEMBLY, F&l
0715 50 1 $79, 400. 00 $79, 400. 00 1. 000 LS N LI GHTI NG, | NSI DE BOX G RDER
0715500 1 47 $517. 35 $741,879.72 1, 434. 000 EA N POLE CABLE DI ST SYS, CONVENTI ONAL
0715500 2 6 $555. 07 $46, 070. 76 83. 000 EA N POLE CABLE DI STRI BUTI ON SYS, H GH MAST
0715500 3 12 $327. 83 $138, 344. 18 422. 000 EA N POLE CABLE DI STRI BUTI ON SYS, WALL MOUNT
0715511125 2 $100. 00 $200. 00 2. 000 EA N LI GHT POLE SP DES, F&l , SG. ARM SM AL, 25'
0715511130 3 $9, 723. 19 $670, 900. 00 69. 000 EA N LI/ PL COVP- SP, F&, SGLARM SD M- AL, 30'
0715511135 5 $4,674. 66 $589, 007. 02 126. 000 EA N LI GHT POLE COWP, F&l , SGL ARM SM AL, 35'
0715511140 4 $4, 428. 66 $217, 004. 16 49. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM AL, 40'
0715511145 2 $2, 600. 00 $13, 000. 00 5. 000 EA N LI 1 GHT POLE COWP, F& , SG. ARM SM AL, 45'
0715511150 1 $5, 800. 00 $307, 400. 00 53. 000 EA N LI GHT POLE SP D, F& , SGL ARM SM AL, 50
0715511250 1 $100. 00 $100. 00 1. 000 EA N LI/PL COW, F& ,SG ARM SHLD MNT- GV, 50'
0715511340 1 $4,572. 63 $32, 008. 41 7.000 EA N LI GHT POLE COWP, F&l , SGL ARM SM CONC, 40'
0715511345 1 $17, 879. 32 $35, 758. 64 2. 000 EA N LI GHT POLE COWP, F&l , SGL ARM SM CONC, 45'
0715511735 1 $13, 467. 00 $484,812. 00 36. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM SS, 35'
0715512130 2 $175. 00 $350. 00 2.000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 30'
0715512140 2 $550. 00 $1, 100. 00 2.000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 40'
0715512145 1 $6, 125. 00 $18, 375. 00 3. 000 EA N LI GHT POLE COWP, F&, DBL ARM SM AL, 45’
0715512150 1 $6, 750. 00 $6, 750. 00 1. 000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 50'
0715512325 1 $3, 500. 00 $7, 000. 00 2. 000 EA N LI/ PL COVP, F&l , DBL ARM SHLD MNT- CONC, 25'
0715513125 1 $3, 663. 21 $18, 316. 05 5. 000 EA N LI GHT POLE SP DES, F&l , SG. ARM WM AL, 25'
0715513130 1 $5, 488. 39 $76, 837. 46 14. 000 EA N LI GHT POLE COWP, F& , SGL. ARM WM AL, 30'
0715513135 2 $6, 991. 67 $503, 400. 00 72.000 EA N LI GHT POLE COWP, F&, SGL ARM WM AL, 35'
0715513140 4 $4, 380. 00 $21, 900. 00 5. 000 EA N LI GHT POLE COWP, F&l, SG& ARM WM AL, 40'
0715513145 2 $3, 883. 25 $31, 066. 00 8. 000 EA N LI GHT POLE COWP, F& , SGL. ARM WM AL, 45'
0715513150 1 $3, 460. 00 $20, 760. 00 6. 000 EA N LI GHT POLE COWP, F&l, SG. ARM WM AL, 50'
0715514120 1 $4, 452. 62 $13, 357. 86 3. 000 EA N LI GHT POLE SP DES, F& , DBL ARM WM AL, 20'
0715514125 1 $4, 846. 79 $271, 420. 24 56. 000 EA N LI GHT POLE SP DES, F&l , DBL ARM WM AL, 25'
0715514130 1 $5, 318. 08 $53, 180. 80 10. 000 EA N LI GHT POLE SP DES, F&l , DBL ARM WM AL, 30'
0715514135 1 $7,481.73 $67, 335. 57 9. 000 EA N LI/PL COM F& , DBLARM WALL IWNT, AL, 35'
0715514150 5 $8, 652. 31 $1, 401, 675. 00 162. 000 EA N LI GHT POLE COWP, F& , DBL ARM WM AL, 50'
0715515115 1 $8, 500. 00 $85, 000. 00 10. 000 EA N LI/PL COWP, F&l , SGLARM BR MNT, ALUM 15'
0715515135 2 $3, 850. 00 $23, 100. 00 6. 000 EA N LI/PL COWP, F& , SG.ARM BR MNT, ALUM 35'
0715515145 3 $5, 533. 23 $27, 666. 14 5. 000 EA N LI/PL COWP, F& , SGLARM BR MNT, ALUM 45'
0715515150 2 $4, 450. 00 $71, 200. 00 16. 000 EA N LI/ PL COWP, F& , SGLARM BR MNT, ALUM 50'
0715516120 1 $3, 462. 91 $65, 795. 29 19. 000 EA N LI GHT POLE COWP, F&l , POLE TOP INT, AL, 20'
0715516125 1 $3, 764. 54 $154, 346. 14 41. 000 EA N LI GHT POLE COWP, F& , POLE TOP INT- AL, 25'
0715516130 1 $5, 540. 00 $44, 320. 00 8. 000 EA N LI GHT POLE COWP, F&l, POLE TOP MNT- AL, 30'
0715516135 2 $5, 052. 31 $65, 680. 00 13. 000 EA N LI GHT POLE COWP, F& , POLE TOP MNT- AL, 35'
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0715516140 3 $6, 243. 84 $811, 698. 88 130. 000 EA N LI GHT POLE COWP, F&l, POLE TOP MNT- AL, 40'
0715516145 2 $5, 333. 33 $16, 000. 00 3. 000 EA N LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 45'
0715516150 3 $5, 111. 97 $598, 100. 00 117. 000 EA N LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 50
0715517125 1 $4,931. 41 $19, 725. 64 4. 000 EA N LI GHT POLE COWP, F&l , DBLARM BR M, 25
0715517150 2 $6, 120. 00 $30, 600. 00 5. 000 EA N LI GHT POLE COWP, F&l , DBLARM BR M, 50
0715518120 1 $4,371. 22 $34, 969. 76 8. 000 EA N LI GHTPOLE COWP, F&l , POLE, DA, TP INT- AL, 20'
0715518140 2 $7, 883. 37 $275,917. 92 35. 000 EA N LI GHTPOLE COWP, F&l , POLE, DA, TP MNT- AL, 40'
0715518145 1 $4, 500. 00 $4, 500. 00 1. 000 EA N LI GHTPOLE COWP, F&l , POLE, DA, TP IWNT- AL, 45'
0715536115 1 $4, 208. 89 $16, 835. 56 4. 000 EA N LI GHT POLE COWP, I NS, POLE TOP MNT, AL, 15'
0715540000 6 $2, 609. 24 $443,571. 12 170. 000 EA N LI GHT POLE COWP- SPECI AL, RELOCATE
0715550000 6 $259. 48 $19, 979. 82 77.000 EA N LI GHT POLE COWP, SP DESI G\ REMOVE
0715560000 1 $4, 500. 00 $4, 500. 00 1. 000 EA N LI GHT POLE COWP, REPAI R & REI NSTALL
0735 74 1 5 $1, 580, 289. 72 $7, 901, 448. 58 5. 000 LS N TOLL PLAZA, LOCATION 1
0735 74 2 4 $1, 045, 620. 50 $4, 182, 482. 00 4. 000 LS N TOLL PLAZA, LOCATION 2
0735 74 3 3 $1, 230, 827. 67 $3, 692, 483. 00 3. 000 LS N TOLL PLAZA, LOCATION 3
0735 74 4 2 $672, 235. 50 $1, 344, 471. 00 2. 000 LS N TOLL PLAZA, LOCATION 4
0735 74 5 2 $672, 236. 00 $1, 344, 472. 00 2.000 LS N TOLL PLAZA, LOCATION 5
0735 74 6 1 $669, 473. 00 $669, 473. 00 1. 000 LS N TOLL PLAZA, LOCATION 6
0735 74 7 1 $669, 474. 00 $669, 474. 00 1. 000 LS N TOLL PLAZA, LOCATION 7
0735 74 8 1 $669, 475. 00 $669, 475. 00 1. 000 LS N TOLL PLAZA, LOCATION 8
0735 74 9 1 $669, 476. 00 $669, 476. 00 1. 000 LS N TOLL PLAZA, LOCATION 9
0735 74 10 1 $669, 477. 00 $669, 477. 00 1. 000 LS N TOLL PLAZA, LOCATION 10
0735 74 11 1 $669, 478. 00 $669, 478. 00 1. 000 LS N TOLL PLAZA, LOCATION 11
0735 88 1 $483, 000. 00 $483, 000. 00 1. 000 LS N TOLL PLAZA MODI FY EXI STI NG
0741 1 11 9 $1, 085. 89 $386, 576. 73 356. 000 EA N TVMS VEH SNSR- NON- VEI GHT, F&l, TYPE 1 IN
0743 70 11 1 $5, 484. 11 $5, 484. 11 1. 000 AS N TMS VEH S/CLS. UNIT, F& , ELECTRON. CBL
0744 70 11 1 $5, 306. 30 $5, 306. 30 1. 000 EA N TM5 SCLAR PONER UNI T, F& , NEW POLE
0744 70 42 1 $1, 850. 00 $5, 550. 00 3. 000 EA N TMS SOLAR POVER UNI T, RELOC, EXI ST POLE
0745 70 11 3 $482. 69 $4, 344. 24 9. 000 AS N TMS | NDUCTI VE LOOP ASM F&, 1 LOOP/LN
0745 70 12 6 $932. 38 $381, 342.73 409. 000 AS N TMS | NDUCTI VE LOOP ASM F&, 2 LOOPS/ LN
0746 71111 1 $6, 000. 00 $6, 000. 00 1. 000 EA N TVMS CAB, F& ,TYP I11,BSE MWNT, 1 BACKPLANE
0746 71112 3 $2, 180. 00 $10, 900. 00 5. 000 EA N TMS CAB, F&l,TYP |11, BSE M\T, 2 BACKPLANE
0746 71131 2 $1, 865. 03 $13, 055. 18 7.000 EA N TMS CAB, F&,TYP |11, PED MNT, 1 BACKPLANE
0746 71132 2 $2, 741. 39 $131, 586. 93 48. 000 EA N TVMS CAB, F& ,TYP |11, PED WNT, 2 BACKPLANE
0746 71211 1 $2, 160. 00 $2, 160. 00 1. 000 EA N TMS CAB, F&l,TYP |V, BSE WMNT, 1 BACKPLANE
0746 71212 2 $4, 066. 41 $8, 132. 81 2.000 EA N TMS CAB, F&l, TYP |V, BSE WNT, 2 BACKPLANE
0746 74 3 $1, 193.50 $7,161. 00 6. 000 EA N TVMs CAB, MODI FY
0746 75 2 $1, 022. 34 $2, 044. 68 2. 000 EA N TMS CAB, RELOCATE
0747 70 11 2 $952. 41 $1, 904. 82 2.000 EA N TMS MODEM  F&l
0750 1 59 1 $51, 540. 00 $51, 540. 00 1. 000 SF N ARCH, BUI LDI NG, REHAB, OTHER BUI LDI NG
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0751 35 13 1 $23, 500. 00 $94, 000. 00 4. 000 EA N ARCHI TECTURAL, BUS SHELTER, Fé&l, 101-150
0751 36 11 1 $1, 570. 00 $9, 420. 00 6. 000 EA N Bl CYCLE RACK, FURNI SH & | NSTALL, 1-2 BI
0751 37 1 $828. 00 $3, 312. 00 4. 000 EA N TRASH RECEPTACLE
0751 38 11 1 $865. 00 $3, 460. 00 4. 000 EA N BENCH, F& , ALUM NUM
0781 3300 1 $3, 850. 00 $46, 200. 00 12. 000 EA N I TS ROAD VEATHER | NFORMATI ON SYSTEM | NS
0785 1 11 1 $19, 750. 00 $19, 750. 00 1. 000 EA N ITS POLE, F& , CONC W LOWERI NG DEVI CE
0785 1 12 3 $30, 565. 79 $489, 052. 60 16. 000 EA N I TS POLE, F& , STEEL W LOWERI NG DEVI CE
0785 1 13 6 $11, 011. 10 $253, 255. 27 23. 000 EA N I TS POLE, F& , CONC WO LONERI NG DEVI CE
0785 1 60 8 $3,129. 10 $87, 614. 66 28. 000 EA N I TS POLE, REMOVE
0785 2111 2 $5, 752. 82 $17, 258. 47 3. 000 EA N I TS FI ELD CABI NET, F& , TYP 336, POLE MI
0785 2121 3 $8, 816. 25 $88, 162. 48 10. 000 EA N I TS FI ELD CABI NET, F&l , TYP 336 WSHL PM
0785 2141 2 $10, 010. 00 $70, 070. 00 7.000 EA N I TS FI ELD CABI NET, F&l , TYP 336S W SHL PM
0785 2162 4 $9, 586. 95 $124, 630. 30 13. 000 EA N I TS FI ELD CABI NET, F&l , TYP 334 W SUN, GV
0785 2300 1 $895. 00 $19, 690. 00 22. 000 EA N I TS FI ELD CABI NET, | NSTALL
0785 2400 5 $2, 233. 75 $26, 805. 00 12. 000 EA N I TS FI ELD CABI NET, RELOCATE
0785 2500 3 $1,813.70 $5, 441. 09 3. 000 EA N I TS FI ELD CABI NET, ADJUST/ MODI FY
0785 2600 7 $667. 38 $16, 017. 20 24. 000 EA N I TS CABI NET, REMOVE & DI SPOSE
0823 11 6 1 $1.91 $87, 724. 39 45, 929. 000 SF N MASS TRANSI T- SUBBALLAST, F& , 6 | N DEP
0823 11 12 1 $45. 00 $1, 215. 00 27.000 SF N MASS TRANSI T- SUBBALLAST, F&, 12 I N DEP
0825112110 1 $275. 00 $53, 900. 00 196. 000 LF N MASS TRANSI T- TRACK, F&, 115 LB/ YD, CWR,
0825116110 1 $585. 15 $848, 467. 50 1, 450. 000 LF N MASS TRANSI T- TRACK, F&l, 136 LB/ YD, CWR,
0825162110 1 $19. 90 $28, 855. 00 1, 450. 000 LF N MASS TRANSI T- TRACK, REM 115 LB/ YD, CWR,
0830117212 1 $900. 00 $95, 400. 00 106. 000 LF N MASS TRANSI T- GRADE CROSSI NG, F&l, SPEC
0832 2 2 1 $410. 00 $820. 00 2.000 EA N MASS TRANSI T- THERM TE WELD, 115 LB/ YD R
0832 2 6 1 $1, 641. 42 $6, 565. 68 4. 000 EA N MASS TRANSI T- THERM TE WELD, 136 LB/ YD R
0905324 1 4 $9. 21 $2, 254, 298. 00 244, 797. 000 SY N REWORKED ASPHALT CONCRETE
0911325 1 1 $7. 65 $392, 233. 10 51, 272. 300 SY N REPAVED ASPHALT CONCRETE
0999 2 171 $808, 804. 13 $164, 187, 237. 55 203. 000 LS N LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG
0999 16 58 $9, 901. 72 $574, 300. 00 58. 000 LS N PARTNERI NG DO NOT BI D
0999 20 1 33 $3, 712. 82 $2, 027, 200. 00 546. 000 DA N DI SPUTES REVI EW BD, MEETI NG DO NOT BI D
0999 20 2 27 $4, 306. 46 $383, 275. 00 89. 000 EA N DI SPUTES REVI EW BD, HEARI NG DO NOT BI D
0999 25 401 $36, 239. 61 $19, 931, 786. 63 550. 000 LS N I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
0999 40 2 $200, 000. 00 $400, 000. 00 2. 000 LS N UTILITIES - DO NOT BI D
0999 50 1 $79, 407. 11 $2, 858, 655. 96 36. 000 MO N REST AREA RESPECT SERVI CES, DO NOT BI D
1000 5 5 $446, 465. 97 $2, 232, 329.85 5. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, SEWER
1000 6 5 $127, 880. 82 $639, 404. 08 5. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, WATER
1000 8 1 $27, 105. 00 $27, 105. 00 1. 000 LS N UTI LI TY WORK- JPA/UTILIT, COVMJUNI CATI ONS
1050 11212 1 $9. 27 $11, 541. 15 1, 245. 000 LF N UTILITY PIPE, F&l ,PVC, CASI NG COND, 2- 4. 9"
1050 11213 1 $13.93 $18, 290. 09 1, 313. 000 LF N UTI LI TY PIPE, F&l , PVC, CASI NG COND, 5-7. 9"
1050 11214 1 $42. 97 $2, 363. 35 55. 000 LF N UTI LI TY PI PE, F&l , PVC, CASI NG COND, 8- 19. 9"
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1050 11221 3 $22. 60
1050 11222 10 $33. 11
1050 11223 11 $64. 80
1050 11224 9 $39. 04
1050 11225 3 $138. 68
1050 11312 1 $37.90
1050 11313 1 $65. 50
1050 11314 1 $70. 65
1050 11321 3 $16. 05
1050 11322 7 $30. 00
1050 11324 1 $46. 35
1050 11325 1 $330. 00
1050 11412 1 $113.54
1050 11422 2 $56. 97
1050 11423 8 $62. 45
1050 11424 14 $88. 82
1050 11425 2 $171. 33
1050 11514 4 $134.53
1050 11515 3 $726. 85
1050 11524 1 $236. 13
1050 11525 1 $64. 12
1050 11621 1 $26. 00
1050 11622 1 $42. 20
1050 15001 1 $18. 40
1050 15002 1 $8. 25
1050 15003 1 $165. 00
1050 15004 2 $78. 79
1050 15005 1 $127. 75
1050 16001 1 $9. 75
1050 16002 7 $11. 46
1050 16003 9 $8. 89
1050 16004 11 $13.05
1050 16005 5 $40. 59
1050 17005 1 $30. 72
1050 18001 1 $5. 83
1050 18002 4 $11.48
1050 18003 5 $8. 15
1050 18004 4 $8. 63
1050 18005 3 $29. 33
1050 19323 1 $150. 00

Tot al
Armount

$10, 712.
$347, 398.
$366, 586.

$2, 384, 683.
$3, 705, 297.
$2,577.

$14, 737.

$55, 107.

$34, 560.
$260, 170.

$13, 765.
$749, 430.

$8, 288.

$10, 711.

$112, 972.
$2, 590, 750.
$4, 802, 310.

$196, 817.

$627, 274.

$18, 890.

$38, 472.

$3, 770.
$2, 278.

$276.
$3, 300.
$1, 650.

$103, 210.

$42, 157.

$2, 798.

$101, 096.

$51, 757.

$1, 556, 489.
$1, 273, 196.
$10, 045.
$2, 915.

$2, 158.

$47, 466.
$118, 170.

$11, 937.

$12, 000.

70
88
36
03
00
20
50
00
80
33
95
00
42
00
77
93
80
05
00
40
00
00
80
00
00
00
00
50
25
50
52
21
83
44
00
92
12
40
75
00

Tot al Uni t
Quantity Meas bs? Description
474. 000 LF N UTILITY PIPE, F&l,PVC, WATER/ SEVEER, 0- 1. 9"
10, 492. 000 LF N UTILITY PIPE, F&l ,PVC WATER/ SEVER, 2- 4. 9"
5, 657. 000 LF N UTILITY PIPE, F&l ,PVC WATER/ SEVER, 5-7. 9"
61, 084. 000 LF N UTILITY PIPE, F&l,PVC, WATER/ SEVEER, 8- 19. 9
26, 719. 000 LF N UTILITY PIPE, F&l , PVC, WATER/ SEVER, 20- 40. 9
68. 000 LF N UTILITY PIPE, F&l, PE, CASI NG COND, 2-4. 9"
225. 000 LF N UTILITY PIPE, F&l, PE, CASI NG COND, 5-7. 9"
780. 000 LF N UTILITY PIPE, F&l, PE, CASI NG COND, 8-19. 9"
2,153. 000 LF N UTILITY PIPE, F&l,PE, WATER/ SEVER, 0- 1. 9"
8,672. 000 LF N UTILITY PIPE, F&l, PE, WATER/ SEVER, 2- 4. 9"
297. 000 LF N UTILITY PIPE, F&l ,PE, WATER/ SEVER, 8- 19. 9"
2,271.000 LF N UTILITY PIPE, F&l, PE, WATER/ SEVEE, 20- 49. 9"
73.000 LF N UTILITY PIPE, F& ,Di/Cl, CAS/ COND, 2. -4.9"
188. 000 LF N UTILITY PIPE, F& ,D/Cl,WATER/ SEW 2-4. 9"
1, 809. 000 LF N UTILITY PIPE, F& ,D/C, WATER/ SEW 5-7. 9"
29, 169. 000 LF N UTILITY PIPE, F& ,D/Cl,WTER/ SEW 8-19. 9
28, 029. 000 LF N UTILITY PIPE, F&l , DI/ Cl, WATER/ SEW 20-49. 9
1, 463. 000 LF N UTILITY PIPE, F&l , STL, CASI NG COND, 8-19. 9"
863. 000 LF N UTI LI TY PI PE, F&l , STL, CASI NG CON, 20- 49. 9"
80. 000 LF N UTILITY PIPE, F&l , STL, WATER/ SEVER, 8-19. 9
600. 000 LF N UTILITY PIPE, F&l , STL, WATER/ SEVER, 20-49. 9
145. 000 LF N UTILITY PIPE, F& , COP, WATER/ SEVIEER, 0- 1. 9"
54. 000 LF N UTILITY PIPE, F& , COP, WATER/ SEVEER, 2- 4. 9"
15. 000 LF N UTILITY PIPE, ADJUST/ MOD, 0-1. 9"
400. 000 LF N UTILITY PI PE, ADJUST/ MOD, 2- 4. 9"
10. 000 LF N UTILITY PIPE, ADJUST/ MOD, 5-7. 9"
1, 310. 000 LF N UTILITY PIPE, ADJUST/ MOD, 8-19. 9"
330. 000 LF N UTILITY PI PE, ADJUST/ MOD, 20-49. 9"
287. 000 LF N UTILITY PI PE, REMOVE- DI SPCSE, 0-1. 9"
8, 824. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 2- 4. 9"
5, 824. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 5-7. 9"
119, 289. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 8- 19. 9"

31, 369. 000 LF N UTI LI TY PI PE, REMOVE & DI SPCSE, 20-49. 9"
327. 000 LF N UTI LI TY Pl PE, REMV&STCKPI LE/ SLVG, 20- 49. 9"
500. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 0- 1.9"
188. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 2- 4.9"

5, 827. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 5- 7.9"

13, 692. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 8-19. 9"

407. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 20-49. 9"
80. 000 LF N UTI LI TY PI PE, TEMP, PE, WATER/ SEVER, 5- 7. 9"
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1055 11214 2 $437. 65 $13, 567. 00 31. 000 EA N UTILITY FITTING Fé&l, PVC ELBOW 8. 0-19. 9"
1055 11224 1 $453. 50 $17, 233.00 38. 000 EA N UTILITY FITTING F& , PVC, TEE, 8. 0-19. 9"
1055 11234 1 $338. 25 $1, 691. 25 5. 000 EA N UTILITY FITTING F& , PVC, REDUCE, 8. 0-19. 9
1055 11254 1 $109. 50 $1, 861. 50 17. 000 EA N UTILITY FITTNG F&l, PVC, CAP/ PLG, 8-19. 9"
1055 11273 1 $500. 00 $1, 500. 00 3. 000 EA N UTILITY FITTNG F&l , PVC, CLEANOUT
1055 11394 2 $901. 17 $10, 814. 00 12. 000 EA N UTILITY FITTNG F&l , PE, SPEC , 8-19. 9"
1055 11414 15 $777. 42 $759, 543. 04 977. 000 EA N UTILITY FITTING F&l ,DI/Cl, ELBOWN 8-19.9"
1055 11415 4 $3, 244. 79 $1, 671, 065. 54 515. 000 EA N UTILITY FITTING F& , DI/ Cl, ELBOW 20-49. 9"
1055 11424 10 $1, 167. 87 $134, 305. 60 115. 000 EA N UTILITY FITTING F&, D/C, TEE, 8-19.9"
1055 11425 3 $3,198. 21 $601, 264. 35 188. 000 EA N UTILITY FITTING F&l , DI/ Cl, TEE, 20-49. 9"
1055 11434 7 $690. 19 $43, 482. 00 63. 000 EA N UTILITY FITTNG F& , DI/ Cl , REDUCER, 8-19. 9"
1055 11435 3 $2,874. 11 $63, 230. 40 22.000 EA N UTILITY FITTING F&l , DI/ Cl, REDU, 20- 49. 9"
1055 11444 4 $1, 343. 87 $84, 664. 00 63. 000 EA N UTILITY FITTNG F& , DI/ Cl, UNI QN, 8-19. 9"
1055 11445 1 $3, 649. 00 $21, 894. 00 6. 000 EA N UTILITY FITTNG F& , DI/ Cl, UNI ON, 20- 49. 9"
1055 11452 1 $4, 200. 00 $12, 600. 00 3. 000 EA N UTILITY FITTNG F& , DI/ Cl, CAP/ PLG
1055 11453 2 $1, 090. 93 $4, 363. 71 4. 000 EA N UTILITY FITTNG F& , DI/ Cl, CAP/ PLG
1055 11454 7 $547. 21 $74, 968. 38 137. 000 EA N UTILITY FITTNG F& , DI/ Cl, CAP/ PLG, 8-19. 9"
1055 11455 3 $1, 637. 99 $34, 397. 80 21. 000 EA N UTILITY FITTING F&l , DI/ Cl, CAP, 20-49. 9"
1055 11464 2 $1, 581. 27 $6, 325. 08 4. 000 EA N UTILITY FITTING F&l ,Di/Cl, Y,8 -19.9"
1055 11465 1 $8, 500. 00 $17, 000. 00 2.000 EA N UTILITY FITTING F& ,DI/Cl, Y, 20-49.9"
1055 11494 2 $327. 29 $35, 020. 00 107. 000 EA N UTILITY FITTINGS, F& , DI/ Cl, SPEC, 8-19. 9"
1055 11495 1 $9, 200. 00 $9, 200. 00 1. 000 EA N UTILITY FITTINGS, F& , DI/ Cl, SPEC, 20- 49. 9"
1055 11594 1 $1, 500. 00 $1, 500. 00 1. 000 EA N UTILITY FI TTI NGS, F&l , STEEL, SPEC, 8- 19. 9"
1055 11595 1 $3, 755. 00 $56, 325. 00 15. 000 EA N UTILITY FITTI NGS, F& , STEEL, SPEC, 20- 49. 9"
1055 12444 1 $1, 265. 00 $2, 530. 00 2. 000 EA N UTILITY FITTNG FUR, DI/ Cl, UNI QN, 8-19. 9"
1060 11211 2 $8, 023. 84 $16, 047. 67 2. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 0- 6'
1060 11212 1 $4, 040. 00 $96, 960. 00 24. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 6- 12
1060 11221 1 $7, 482. 54 $22, 447. 62 3. 000 EA N UTI L STRCT, BLW GRN, F&l , WT'R/ SWI', >80, 0- 6'
1060 15 5 $942. 72 $39, 594. 05 42.000 EA N UTI LI TY STR, BELOW GROUND, A/ M
1060 16 2 $681. 90 $14, 320. 00 21. 000 EA N UTI LI TY STR, BLW GRN, R&D, CONT OWNS
1060 21 10 1 $975. 88 $23,421.12 24. 000 EA N UTILITY STR- ABOV GRN, 0-1 CY, W O COVER
1060 25 1 $675. 00 $675. 00 1. 000 EA N UTILITY STR, ABVCE GRD, ADJ & MOD
1080 11101 2 $629. 83 $44,717. 95 71.000 EA N UTIL FIXT, F& , 0-1.9", VALVE METER BOX
1080 11102 1 $1, 730. 00 $1, 730. 00 1. 000 EA N UTIL FIXT, F&, 0-1.9", BACKFLOW ASSEM
1080 11103 2 $705. 89 $19, 059. 00 27.000 EA N UTIL FIXT, F& , 0-1.9", TAP SADDLE/ SLEEVE
1080 11104 1 $379. 00 $2,274. 00 6. 000 EA N UTIL FIXT, F&, 0-1.9", VALVE ASSEMBLY
1080 11201 4 $1, 337. 80 $22,742. 68 17. 000 EA N UTIL FIXT, F&l, 2-4.9 VALVE/ METER BOX
1080 11202 2 $2, 348. 26 $4, 696. 52 2. 000 EA N UTI L FI XT, F&l, 2 4. 9", BACKFLOW ASSEMBLY
1080 11203 5 $1, 836. 76 $119, 389. 44 65. 000 EA N UTIL FI XT, F&l, 2-4.9", TAPPNG SADDL/ SLEEVE
1080 11204 9 $915. 19 $116, 229. 24 127. 000 EA N UTI L FI XT, F&I 2-4.9", VALVE ASSEMBLY
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1080 11205 2 $1, 626. 46 $14, 638. 11 9. 000 EA N UTIL FIXT, F&, 2-4.9", BLONMOFF ASSEM
1080 11206 8 $4,634. 12 $194, 632. 90 42.000 EA N UTIL FIXT, F& , 2-4.9", VAC/ AlR ASSEMBLY
1080 11207 1 $2, 400. 00 $110, 400. 00 46. 000 EA N UTIL FIXT, F&, 2-4.9", LINE STOP ASSEM
1080 11209 1 $115. 00 $230. 00 2. 000 EA N UTIL FIXT, F&l, 2-4.9", MECH JO NT RESTR
1080 11301 2 $323. 34 $12,287.00 38. 000 EA N UTIL FIXT, F& , 5-7.9", VALVE/ METER BOX
1080 11303 7 $2, 304. 97 $69, 148. 96 30. 000 EA N UTIL FI XT, F&l ,5-7.9", T PPNG SADDL/ SLEEVE
1080 11304 2 $1, 296. 38 $193, 161. 31 149. 000 EA N UTIL FIXT, F&, 5-7.9", VALVE ASSEMBLY
1080 11306 2 $21, 114. 29 $147, 800. 00 7.000 EA N UTIL FIXT, F& , 5-7.9", VAC Al R ASSEMBLY
1080 11307 4 $3, 422.32 $95, 825. 00 28. 000 EA N UTIL FIXT, F&, 5-7.9", LINE STOP ASSEM
1080 11309 4 $141. 84 $10, 496. 00 74.000 EA N UTIL FIXT, F&l, 5-7.9", MECH JONT RESTR
1080 11311 1 $2, 000. 00 $4, 000. 00 2.000 EA N UTIL FIXT, F&, 5-7.9", FAN GUARD
1080 11401 2 $96. 09 $3, 075. 00 32. 000 EA N UTIL FIXT, F& , 8-19.9", VALVE METER BOX
1080 11402 1 $19, 000. 00 $19, 000. 00 1. 000 EA N UTIL FI XT, F&l , 8-19. 9", BACKFLOW ASSEMBLY
1080 11403 9 $5, 640. 66 $648, 675. 45 115. 000 EA N UTI L FI XT, F&l , 8-19. 9", TAPPNG SADDL/ SLEEV
1080 11404 5 $2, 855. 93 $831, 074. 39 291. 000 EA N UTIL FI XT, F&l , 8-19. 9", VALVE ASSEMBLY
1080 11406 2 $3, 858. 96 $150, 499. 47 39. 000 EA N UTIL FI XT, F&l, 8-19. 9", VAC Al R ASSEMBLY
1080 11407 7 $5, 149. 78 $463, 480. 20 90. 000 EA N UTIL FIXT, F& , 8-19.9", LINE STOP ASSEM
1080 11409 0 $319. 59 $403, 959. 51 1, 264. 000 EA N UTIL FIXT, F&, 8-19.9", MECH JONT RESTR
1080 11503 2 $26, 825. 82 $402, 387. 23 15. 000 EA N UTI L FI XT, F&l , 20-49. 9", TAPPNG SDDLE/ SLEV
1080 11504 4 $17, 157. 88 $1, 853, 050. 81 108. 000 EA N UTIL FIXT, F& , 20-49.9", VALVE ASSEMBLY
1080 11507 3 $20, 598. 36 $370, 770. 52 18. 000 EA N UTI L FI XT, F& , 20-49. 9", LI NE STOP ASSEM
1080 11509 2 $1, 131. 47 $128, 987. 43 114. 000 EA N UTIL FI XT, F&, 20-49.9", MECH JO NT RE
1080 14 5 $1, 350. 90 $66, 194. 00 49. 000 EA N UTI LI TY FI XTURES, RELOCATE
1080 15 5 $342. 44 $51, 709. 00 151. 000 EA N UTI LI TY FI XTURES, ADJUST & MDD FY
1080 16 4 $373. 57 $7, 845. 00 21. 000 EA N UTI LI TY FI XTURES, REMOVE & DI SPOSE
1080 16401 1 $295. 00 $1, 180. 00 4. 000 EA N UTIL FI XT, R&D, 8-19.9", VALVE/ METER BOX
1080 17 1 $920. 00 $8, 280. 00 9. 000 EA N UTI LI TY FI XTURES, REM STOCK/ SALVAGE
1501 1 1 $24, 615. 08 $24, 615. 08 1. 000 EA N LI FT STATI ON, SANI TARY SEVER
1644112 08 1 $2, 900. 00 $5, 800. 00 2. 000 EA N FI RE HYDRANT, F&l , STD, 2 HOSE, 8"
1644113 08 6 $3, 965. 58 $400, 523. 98 101. 000 EA N FI RE HYDRANT, F&l , STD, 2 HOSE, 1PUWP, 6"
1644114 08 1 $3, 560. 00 $7, 120. 00 2. 000 EA N FIRE HYD, STD, F& , 2W, 1 HOSE, 1P, 6"
1644116 08 2 $3, 224. 35 $9, 673. 04 3. 000 EA N FI RE HYD, STD, F& , 3Wy, 2 HCSE, 1P, 6"
1644136 08 1 $2, 760. 00 $22, 080. 00 8. 000 EA N FI RE HYDRANT, F&l , TRAF, 2 HOSE, 1PUMP, 6"
1644400 2 $341. 92 $4, 103. 00 12. 000 EA N FI RE HYDRANT, SALVAGE & STORE
1644700 1 $786. 00 $7,074. 00 9. 000 EA N FI RE HYDRANT, ADJUST & MODI FY
1644800 6 $3, 073. 82 $129, 100. 30 42. 000 EA N FI RE HYDRANT, RELOCATE
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1644900 4 $320. 58 $24, 685. 00 77.000 EA N FI RE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Wei ghted average is weighted on Quantity at the contract |evel.



